



# agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

## DALRRD Winning Bids December 2017

TENDER NUMBER	DESCRIPTION	AMOUNT	AWARDED BIDDER	PERIOD	POINT SYSTEM	BBBEE STATUS LEVEL
NC/DALC/1831	SIX MONTH CONTRACT APPOINTMENT OF PROJECT MANAGER FOR DIGITAL PEN SOLUTION AT THE NORTHERN CAPE PROVINCIAL DEPARTMENT OF AGRICULTURE KIMBERLEY	R763 116.00	EXCALIBRE PTY LTD	6MONTH	<b>80/20</b>	<b>1</b>
NC/DALQ/1611	SUPPLY DELIVERY OF STOCK WATER MATERIAL IN THE KAMIESBERG AREA	R304 432.55	VAKUNDA TRUST	1MONTHS	<b>80/20</b>	<b>1</b>
NC/DALC/1806	SUPPLY AND DELIVERY OF TRACTORS AT KALKPUT NEAR WINDSORTON	R3 040 608.00	KIMECH AGRI TRACTOR AND MACHINE	1MONTH	<b>80/20</b>	<b>4</b>
NC/DALC/1825	SUPPLY AND DELIVERY OF A TRACTOR AND IMPLEMENTS AT VAALHARS RESEARCH STATION	R1 649 808.00	KIMECH AGRI TRACTOR AND MACHINE	1MONTH	<b>80/20</b>	<b>4</b>
NC/DALC/1832	SUPPLY AND DELIVERY OF FARMING IMPLEMENTS AT MOSO AND PNIEL	R666 900.00	KIMECH AGRI TRACTOR AND	1MONTH	<b>80/20</b>	<b>4</b>



# agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

			MACHINE			
NC/DALQ/1416	SUPPLY AND DELIVERY OF GPS/UHF DATA LOGGERS	R64 677.26	AFRICA WILDLIFE TRACKING	1MONTH	<b>80/20</b>	<b>NON COMPLIANT</b>
NC/DALLET/0199	SUPPLY AND DELIVERY OF TRACTOR IMPLEMENTS AT PELLA	R467 172.00	UPINGTON TREKKERS	1MONTH	<b>80/20</b>	<b>NON-COMPLIANT</b>
NC/DALC/1805	SUPPLY AND DELIVERY OF TRACTOR AND IMPLEMENTS AT EILAND RESEARCH STATION	R1 140 000.00	UPINGTON TRKKERS	1MONTH	<b>80/20</b>	<b>NON-COMPLIANT</b>
NC/DALQ/1597	SUPPLY AND CONSTRUCTION OF SOLAR PUMP AT LIME RIDGE FARM (15KM FROM DANIELSKUIL)	R197 600.00	TSHWARAGANYANG CONSTRUCTION	2MONTH	<b>80/20</b>	<b>1</b>
NC/DALQ/1616	ON SITE CALIBRATION AND SERVICING OF LABORATORY EQUIPMENT AS IN BILL OF QUANTITY	R53 215.41	TRILAB SUPPORT	1MONTH	<b>80/20</b>	<b>7</b>
NC/DALQ/1599	SUPPLY AND CONSTRUCTION OF SOLAR PUMP AT LEOGATE FARM (30KM FROM KURUMAN)	R160 837.71	RUTEGANG CONSTRUCTION AND CATERING	1MONTH	<b>80/20</b>	<b>1</b>
NC/DALQ/1577	SUPPLY AND CONSTRUCTION OF SOLAR PUMP SYSTEM	R173 240.60	GND CONSTRUCTION	1MONTH	<b>80/20</b>	<b>1</b>



# agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

NC/DALQ/1613	SUPPLY, DELIVERY AND CONSTRUCTION OF ELECTRICAL FENCE AT VAALHARTS RESEARCH STATION	R179 882.05	JOHERDA ELECTRICAL CONTRACTORS	1MONTH	<b>80/20</b>	<b>4</b>
--------------	---	-------------	--------------------------------------	--------	--------------	----------