DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security i R mimd e

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape m
QUOTATION NR:[ NC/DALQ/2103 e

BID ADVERTISEMENT FORM

Bid description [ Supply, Delivery and construction of 2.4m high Clearview security fence at

the Seodin Animal Clinic in Kuruman in the Northern Cape
|
Bid number | [ NC/DALQ/2103

Department of Agriculture, Environmental Affairs, Rural Development and

Name of institution R R a6t

The place where goods, works, or

h : Seodin Animal Clinic in Kurum
services are required a e

' |
Closing date and time 'Date | [ 6 March 2024 Time  11:00 am
) Department of Agriculture
Contact details Postal Private Bag X5018
address Kimberley
8300
Attention: Ms A Montse
Department of Agriculture
Physical }1( 62 Gelorge Street
address Imberley
8300
Attention: Ms A Montse
| Tel. no. 053 838 9170
Fax no. 053 838 9151
E-mail
address amontse@ncpg.gov.za
| Contact .
person [ DKriel [ 0832558827

. [ Bid Documents will be handed out at Compulsory Site Briefing ]
Where bids can be collected

Where bids should be delivered 162 George Street, Kimberley 8300

Category (refer to annexure A) GRADE [ 28Q or Higher and 80/20 point system

Sector Other
Region [ Pixley Ka Seme
Compulsory briefing session/site | Date 29 February 2024
vt Time [11:00 am
Venue [ Seodin Animal Clinic, Kuruman
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

PROVINCE OF THE NORTHERN CAPE

DEPARTMENT OF AGRICULTURE, ENVIRONMENTAL AFFAIRS, RURAL DEVELOPMENT AND
LAND REFORM

agriculture, environmental affairs,
rural development and land reform

Department:

agriculture, environmental affairs,
rural development and land reform .
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

FORMAL PRICE QUOTATION UP TO R1 000 000-00

DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security fence at the Seodin
Animal Clinic in Kuruman in the Northern Cape

PROJECT NAME:[ Primary Animal Health Care
FUND:[ CASP

CLOSING DATE:[ 6 March 2024

PROJECT LEADER

[ D Kriel

TEL: [ 083 255 8827

FAX:[ N/A

EMAIL:[ dkriel@daerl.co.za

BID NO:[ NC/DALQ/2103

BIDDER NAME : ........iiiiiiiiicniiiiiin it re e r e e raesem e s e e e ee seenensa s nens
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DESCRIPTION:{ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

REFERENCED INDEX TO PARTS OTHER THAN BILLS OF QUANTITIES
The following index has been included for ease of paginating the document.

REFERENCED INDEX TO PARTS OTHER THAN BILLS OF QUANTITIES
SUMMARY FOR TENDER OPENING PURPOSES

FORM OF OFFER AND ACCEPTANCE

T1.1 : TENDER NOTICE AND INVITATION TO TENDER

T1.2 : TENDER DATA

Acceptance of tender offer

T2.1: LIST OF RETURNABLE DOCUMENTS

SCHEDULE 1 : DECLARATION OF INTEREST

SCHEDULE 2: PREFERENCE POINTS CLAIM

SCHEDULE 3 : COMPULSORY ENTERPRISE QUESTIONNAIRE

SCHEDULE 4: Certificate of Authority

Note:

SCHEDULE 5: PROOF OF EXPERIENCE RELEVANT TO PROPOSED WORK
SCHEDULE 6: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING
SCHEDULE 7: RECORD OF ADDENDA

SCHEDULE 8: INFORMATION REQUIRED

SCHEDULE 9: DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION
REGULATIONS, 2014

C1.2: CONTRACT DATA

ADDITIONAL CONDITIONS OF CONTRACT

¢1.2 : contract data

C1.3: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT
PART C2 : PRICING DATA for works

C2.1 : pricing instructions

C2.2: BILL OF QUANTITIES

PART C3: SCOPE OF WORK

C3.1 : description of the works

C3.2 : ENGINEERING and SPECIFICATIONS
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DESCRIPTION:[ Supply, Delivery and construction of 2,4m high Clearview security [T

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape @ SEEtoowa g,

RORTHERN CAPE PROVIICE
REPUBLIC OF BOUTH AFRICA

QUOTATION NR:[ NC/DALQ/2103

C3.3 : PROCUREMENT

C3.4 : CONSTRUCTION

C3.5 : MANAGEMENT

C3.6 : occupational health and Safety specification
C3.7 : ENVIRONMENTAL MANAGEMENT

¢3.8: annexURes

PART C4 : site information
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

SUMMARY FOR TENDER OPENING PURPOSES

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall
complete this form and submit it with his tender]

If “Yes" state B-BBEE Rating:

Specified time for completion: ;[ 60 days

Alternative time for completion offered? ................. (Yes /No)
If "Yes", state time offered

Discounts offered? .............. (Yes/ No)

Details of discounts offered:

If “No” state Prices validity:

Details of contact person:

Note: In the event of conflict between the data provided in this summary and that given in the
tender, the latter shall prevail.

SIGNATURE ON BEHALF OF TENDERER: ...........cccceoerenireceenena,
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

REMINDER: PLEASE TAKE NOTE

IT CAME TO THE ATTENTION OF THE DEPARTMENT THAT PREVENTABLE MISTAKES
OCCUR IN THE COMPLETION OF YOUR BID DOCUMENTS. THIS LEADS TO YOUR BIDS
BEING INVALIDATED AND/OR DISQUALIFIED AND LOSING BBB-EE POINTS.

THE MOST COMMON MISTAKES ARE THE FOLLOWING:
1. COPY OF ID & COMPANY REGISTRATION (CERTIFIED)

2. NON INCLUSION OF ORIGINAL TAX CLEARANCE/SARS PIN
3. THE USE OF CORRECTIONAL FLUID/TAPE
4. RECENT (NOT OLDER THAN 3 MONTHS) PROOF OF COMPANY'S ADDRESS OR
CONFIRMATION FROM THE MUNICIPALITY MUST BE ATTACHED.
5. THE OMISSION OF A FINAL BID PRICE
6. THE OMISSION OF THE DELIVERY PERIOD
7. PLEASE DOUBLE CHECK YOUR CALCULATIONS AS MISCALCULATIONS LEADS
TO UNNECESSARY DELAYS AND MAY ALSO LEAD TO INVALIDATION
8 FAILURE TO SIGN ANY FORM WHERE YOUR SIGNATURE IS REQUIRED, WILL
LEAD TO DISQUALIFICATION
9. TO INCLUDE CSD REGISTRATION OR UNIQUE SUPPLIER NUMBER
THE PRICE QUOTATION BOX IS SITUATED AT TEMOTHUO HOUSE, 162 GEORGE
STREET, KIMBERLEY AT THE MAIN ENTRANCE TO THE DEPARTMENT (NOT THE

STREET ENTRANCE). PLEASE ENSURE THAT YOUR BIDS ARE DEPOSITED IN THIS
BOX BEFORE THE OFFICIAL CLOSING TIME AND DATE OF THE BID.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security

fence

QUOTATION NR:[ NC/DALQ/2103

at the Seodin Animal Clinic in Kuruman in the Northern Cape

FORM OF OFFER AND ACCEPTANCE |

1. OF

FER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

[ Supply, Delivery and construction of 2.4m high Clearview security fence at the Seodin Animal
Clinic in Kuruman in the Northern Cape

The Tenderer, identified in the Offer signature block below, has examined the documents listed in
the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this
Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form
of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the
Contractor under the Contract including compliance with all its terms and conditions according to
their true intent and meaning for an amount to be determined in accordance with the Conditions of
Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS

.......................................................................... Rand (in words);

(in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor

in the
For th

Conditions of Contract identified in the Contract Data.
e Tenderer:

Signature

Name

Capacity

Name and address of organisation:

Name and signature of witness:

Signature

Name
Date
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

2. ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts
the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of
the Tenderer's Offer shall form an agreement between the Employer and the Tenderer upon the
terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in

Part C1 : Agreements and Contract Data (which includes this Agreement)
Part C2 : Pricing Data

Part C3 : Scope of Work

Part C4 : Site Information.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto, as listed in the Tender Schedules as well as any changes to the terms of the Offer agreed
by the Tenderer and the Employer during this process of offer and acceptance, are contained in
the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule, which must be duly
signed by the authorised representatives of both parties.

The Tenderer shall, within two weeks after receiving a completed copy of this Agreement including
the Schedule of Deviation (if any), contact the Employer's agent (whose details are given in the
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data
at, or just after, the date this Agreement comes into effect. Failure to fulfil any of the obligations in
accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when
the Tenderer receives one fully completed original copy of this document, including the Schedule
of Deviations (if any). Unless the Tenderer (now Contractor), within five working days of the date
of such receipt notifies the Employer in writing of any reason why he cannot accept the contents
of this Agreement, this Agreement shall constitute a binding contract between the parties,

For the Employer:

Signature
Name Me M Marais
Capacity Head of Department

Name and address of organisation:

Department of Agriculture, Environmental Affairs, Rural Development and Land Reform: Northern Cape

Province,
162 George Street, Kimberley 8301

Name and signature of witness:

Signature
Name Mr M Dibane

Date
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DESCRIPTION:{ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

3. SCHEDULE OF DEVIATIONS

Notes:

The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender.

A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached
during the process of, offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents, and which it is agreed by the Parties becomes an obligation of the
contract, shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the contract.

1. Subject
Details

2. Subject
Details

3. Subject
Details

4. Subject
Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape

QUOTATION NR:[ NC/DALQ/2103

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the Tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties

arising from this Agreement.

For the Tenderer

Name and address of organization

For the Employer

Signature(s)

Name(s) Me M Marais
Capacity Head of Department

Name and address of organization
Department of Agriculture

162 George Street, Kimberley 8301
Witness Signature

Witness Name Mr M Dibane
Date

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt
from the Employer, identified in the Acceptance part of this agreement, of one fully completed original
copy of this Agreement, including the Schedule of Deviations (if any) today:

the

of

at

For the Contractor:

Signature

Name

Capacity

Signature and name of witness:
Signature

Name
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

T1.1 : TENDER NOTICE AND INVITATION TO TENDER

The Norihern Cape: Depariment of Agriculfure, Environmental Affairs, Rural Development and Land
Reform hereby invites tenders for the [ Supply, Delivery and construction of 2.4m high Clearview
security fence at the Seodin Animal Clinic in Kuruman in the Northern Cape

The work entails: [ the removal of the existing fence and the construction of a new 210m, 2.4m high
Clearview security fence at the Seodin Animal Clinic in Kuruman in the Northern Cape .

Itis estimated that tenderers should have a CIDB contractor grading designation of [ 2SQ or higher.

Only those tenderers who are registered with the CIDB, in a contractor grading designation equal to or
higher than the latest CIDB promulgated contractor grading designation, determined in accordance with
the sum tendered will be eligible to tender.

A 80/20 point system is applicable to this bid. Proof of company address must be submitted in order to
qualify for preference points.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security [ IR

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape ’ X m
QUOTATION NR:[ NC/DALQ/2103 rrs—

The physical address for collection of tender documents is:

162 George Street

Kimberley

8301

[ Bid Documents will be handed out at Compulsory Site Briefing ]

Documents may be collected during working hours from 07H45 till 16H00

Queries relating to the issue of these documents may be addressed to:

Ms A Montse:
Tel No. 087 630 0387
Fax No. 086 7718786

e mail: amontse@ncpg.qov.za

Project Leader:[ D Kriel Contact No.:[ 083 255 8827
Email:[ dkriel@daeri.co.za

A compulsory clarification meeting with representatives of the Employer will take place at Seodin Animal
Clinic, Voortrekker Street, Kuruman 26 February 2024 starting at 11:00 am. Co —ordinates: [
27°24’'42.46”S | 23°25'58.98°E

The closing time for receipt of tenders is 11:00 am on the[ 6 March 2024 . Telegraphic, telephonic,
telex, facsimile, e-mail and late tenders will not be accepted.

Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

T1.2 : TENDER DATA

‘The conditions of tender are those contained in the latest editon of SANS 10845-3, Construction |
Procurement — Part 3: Standard Conditions of Tender.

SANS 10845-3 make several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3

Each item of data given below is cross-referenced to the clause in the SANS 10845-3 to which it mainly
applies.

Clause Tender Data

number
3.1 The employer is NORTHERN CAPE: DEPARTMENT OF AGRICULTURE,
| ENVIRONMENTAL AFFAIRS, RURAL DEVELOPMENT AND LAND REFORM
32 The Tender Documents issued by the Employer comprise the following documents:

THE TENDER

Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data

Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable Schedules

THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Occupational Health and Safety Agreement

Part C2: Pricing data
C2.1 - Pricing instructions
C2.2 - Bill of Quantities

Part C3: Scope of work
C3 - Scope of Work

Part C4: Site information
C4 - Site information

Clause Tender Data
number |
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

3.4 Project Leader: [ D Kriel Project Engineer: MZ Mobara
Tel. No.;[ 083 255 8827 Tel. No.: 083 787 8548
Fax. No.:.[ N/A Fax. No.: N/A
Email:[ dkriel@daerl.co.za Email: mmobara@daerl.co.za

4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required
evidence in their tender submissions are eligible to submit tenders and have their tenders
evaluated:

4.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for a [ 25Q class of construction work, are eligible to have their
tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
e every member of the joint venture is registered with the CIDB;

» the lead partner has a contractor grading designation in the [ 2SQ class of construction
work; and

o the combined contractor grading designation calculated in accordance with the |
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a [ 2SQ class
of construction work or a value determined in accordance with Regulation 25 (1B) or
25(7A) of the Construction Industry Development Regulations.

4.7 Compulsory site meeting will be held: Seodin Animal Clinic, Voortrekker Street, Kuruman 26
February 2024 starting at 11:00 am. Coordinates [ 27°24'42.46”S / 23°25'58.98"E

4.7.1 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice
and Invitation to Tender.

Tenderers must sign the attendance register in the name of the tendering entity. Addenda will
be issued to and tenders will be received only from those tendering entities appearing on the
attendance register.

4.9 Insurance
Comprehensive insurance to the full value of the contract must be provided for the full
contract period fill final completion and issue of final completion certificate. Proof of payment

and copy of contract must be supplied to the department as per clause 8.6 GCC 2010.

Second edition
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

4.13.4 | The tenderer is required to submit with his tender: (Only certificates)
* An original and a valid Tax Clearance Certificate or PIN issued by the South African
Revenue Services.
¢ Proof of CIDB registration
» Proof of company’s address or confirmation from municipality must be attached
* Joint venture agreement
e Company registration form
» A certified letter of goods standing from compensation commissioner
* CSD registration or Unique Supplier number only
Work Plan .
4.13.5 | The employer's details and address for delivery of tender offers and identification details that |
415 are to be shown on each tender offer package are:
Location of Tender Box:
162 George Street
Kimberley
8301
Identification details: Tender[ NC/DALQ/2103
Closing date: [ 6 March 2024
Time : 11:00 am
Postal Address:
NORTHERN CAPE: DEPARTMENT OF AGRICULTURE, ENVIRONMENTAL AFFAIRS,
RURAL DEVELOPMENT AND LAND REFORM
ATTENTION:
A MONTSE
PRIVATE BAG X5018
KIMBERLEY
- 8300 B
4.13.5 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.
4.15 The closing time for submission of tender offers is : 11:00 am on the [ 6 March 2024
4.16 The tender offer validity period is 90 days. R B
4.19 | Access shall be provided for the following inspections, tests and analysis:
¢ Site inspection
e Soil clarification - |
5.1 The Employer will respond to requests for clarification received up to 5(five) working days
before the tender closing time.
54 Tenders will be opened immediately after the chiﬁg time for tenders at 11:00 am
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

" 5.11.4 | The procedure for the evaluation of responsive tenders is Method 3
The financial offer will be scored using Formula 2 (option 1) where the value of W, is:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000.00; or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have
a value that equals or is less than R50 000 000.00
3) Points for this bid shall be awarded to:
1 The bid price (maximum of 80 points)
2 Specific goals (maximum 20 points)
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—Pmi Pt—Pmi
Ps=80(1——-‘f"L) Ps=90(1——',’“"—)
Pmin or Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
511.3

Points awarded for Specific Goals.

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference

points must be awarded to a bidder for attaining Specific Goals in accordance with the table
below

Number of "y
Specific Goals points (90710 | Number of points (80/20
system)
system)

Black (HDI) 10 10

Women 9 4

Disability 8 2

Youth 5 2

NC Province 4 8
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

5.13 | Acceptance of tender offer

5.13

Tender offers will only be accepTed if:

Ia)

b)
c)

d)

f)

g)

h)

the tenderer is registered on the Central Supplier Database (CSD) for the South
African government ( see https://secure.csd.gov.za/ ) unless it is a foreign supplier
with no local registered entity

the tenderer is in good standing with SARS according to the Central Supplier
Database;

the tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004
as a person prohibited from doing business with the public sector:

the tenderer has not:

i) abused the Employer's Supply Chain Management System; or

i) failed to perform on any previous contract and has been given a written notice to this
effect;

the tenderer has completed the Compulsory Declaration and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process;

the tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993,
the necessary competencies and resources to carry out the work safely.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

T2.1: LIST OF RETURNABLE DOCUMENTS |

The following documents are to be completed and returned as they constitute the tender. Whilst many
of the returnable are required for the purpose of evaluating the tenders, some will form part of the
subsequent contract, as they form the basis of the tender offer. For this reason, it is very important that
tenderers return all information requested.

T2.1.1 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES
(included hereafter for completion)

Schedule 1:  Declaration of Interest (NCP 4)
Schedule 2:  Preference Points Claim (NCP 6.1)
Schedule 3: Compulsory Enterprise Questionnaire
Schedule 4:  Authority of Signatory
Schedule 5: Proof of Experience Relevant to Proposed Work
Schedule 6:  Certificate of Attendance at Clarification Meeting
Schedule 7: Record of Addenda
Schedule 8:  A) Valid Tax Clearance Certificate or SARS PIN
B) Certificate of Contractors Registration issued by the CIDB
C) Tender Entity Identification
D) Certificates refer to T1.2 (4.13.4)
E) Proof of CSD registration or unique supplier number.
Schedule 9:  Declaration Concerning Fulfillment of the Construction Regulations, 2014
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

T2.1.2 OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE
CONTRACT (included hereafter for completion)

C1.1: The Offer portion of the Form of Offer and Acceptance
C1.2: Contract Data

C1.3: Occupational Health and Safety Agreement

C.2.1: Pricing Instructions

C22: Bills of Quantities
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security Baue A i
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape - o —— :
QUOTATION NR:[ NC/DALQ/2103 e

l

SCHEDULE 1 : BIDDER DECLOSURE [

1. Purpose of the form

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

21

2141

Is the bidder, or any of its Directors/ Trustees / Shareholders / Members / partners or any person
having a controlling interest1 in the enterprise, employed by the state? YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor! directors / trustees / shareholders / members! partners or
any person having a controlling interest in the enterprise, in table below.

Name of State

Full Name Identity Number Institution

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

23 Does the bidder or any of its directors | trustees | shareholders | members | partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES /NO

2.3.1 If so, furnish particulars:

L{name).....oooooiiiiiii the. . undersigned,
in submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

3.41 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices, including
methods, factors or formulas used to calculate prices, market allocation, the intention or decision
to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seadin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

3.4.2 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

3.5  There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

3.6 lam aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding
ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of bidder
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

SCHEDULE 2: PREFERENCE POINTS CLAIM |

NCP6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022
FORMAL PRICE QUOTATION (UP TO R 1 MILLION)

This preference form must form part of all tenders invited. It contains general information and serves as

a claim form for preference points for specific goals.

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1

GENERAL CONDITIONS

The following preference point systems are applicable to invitations to tender:
the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

To be completed by the organ of state

The applicable preference point system for this tender is the preference point system,
will be applicable in this tender. The lowest/ highest acceptable
tender will be used to determine the accurate system once tenders are received.
Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
Price; and
Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

' PRICE 80

SPECIFIC GOALS | 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender

to claim points for specific goals with the tender, will be interpreted to mean that preference
points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

any manner required by the organ of state,

Bidders who wish to claim points in terms of table 4.2 below need to provide proof for each point

claimed as guided below:

Who had no franchise in national elections before the 1983 and 1993 Constitution — attach
certified copy of identity document (ID) company registration document / CSD
report to show/ substantiate percentage ownership equity._

Who is female- attach certified copy of identity document (ID) company registration
document / CSD report to show/ substantiate percentage ownership equity._

Who has a disability — attach doctor’s letter confirming the disability

Who is youth - attach certified copy of identity document (ID) company registration
document / CSD report to show/ substantiate percentage ownership equity.

Locality — Refers to the Northern Cape Province — attach proof of address

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering

process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between
the organ of state and a third party that produces revenue for the organ of state, and
includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

80/20 or 90/10

Pt—Pmi Pi—Pmi

Ps=80(1- Tl ) Ps=90(1-"mn )
Pmin or Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS
In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will
be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference
point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10

and 80/20 preference point system.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Percentage Number of

ownership points claimed
The specific goals allocated points in equity (80/20 system)
terms of this tender

(To be {To be

completed by | completed by
the tenderer) | the tenderer)

1 Who had no franchise in national
elections before the 1983 and 1993 10
Constitution
2 Who is female 4
3 Who has a disability 2
4 Who is youth 2
5 N Cape Province 2

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm

Company registration NUMDET: .............ooviiiiiiiiiie e

Company CSD number:

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form:;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the
satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any

other remedy it may have —
disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that

person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..o,

DATE: e
ADDRESS:

I T =

The following particulars must be furnished. (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.)

Section 1: Name of enterprise:
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seadin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5. Particulars of companies and close corporations
Company registration number

Close corporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership
or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months in the service of any of the following:

1 a member of any municipal council 4 an employee of any provincial
department, national or provincial public

2 a member of any provincial legislature entity or constitutional institution within the
meaning of the Public Finance

3 a member of the National Assembly or Management Act, 1999 (Act 1 of 1999)

the National Council of Province
5 amember of the board of directors of any 6 a member of an accounting authority of
municipal entity any national or provincial public entity

7 an official of any municipality or municipal 8 an employee of Parliament or a provincial
entity legislature
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

If any of the above boxes are marked, disclose the following: (insert separate page if

necessary) . Status of service
Name of sole proprietor,

. Name of institution, public (tick appropriate
pa:ti:iir;,g; r::;:;,hl;\;’:?%?r, office, board or organ of column)
P stakeholder state and position held current Within last
12 months

* Insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a
company or close corporation is currently or has been within the last 12 months been in the
service of any of the following:

a member of any municipal council an employee of any provincial department,
national or provincial public entity or
constitutional institution within the meaning of
a member of the National Assembly or the Public Finance Management Act, 1999
the National Council of Province (Act 1 of 1999)

a member of any provincial legislature

a member of the board of directors of any a member of an accounting authority of any

municipal entity national or provincial public entity
an official of any municipality or municipal an employee of Parliament or a provincial
entity legislature
Status of service
. Name of institution, public (tick appropriate
Hams of s';?,::f’ ehild ox office, board or organ of column)
P state and position held Within last
current
12 months

* Insert separate page if necessary
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

1.

authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

confirms that no partner, member, director or other person, who wholly or partly exercises,
or may exercise, control over the enterprise, has within the last five years been convicted
of fraud or corruption;

confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest;

confirms that the contents of this questionnaire are within my personal knowledge and are
to the best of my belief both true and correct.

CERTIFICATION: COMPULSORY ENTERPRISE QUESTIONNAIRE

Signed Date

Name

Position

Enterprise name
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

SCHEDULE 4: CERTIFICATE OF AUTHORITY

]

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must

complete the certificate set out below for the relevant category.

n () () Tavy (V)
COMPANY CLOSE PARTNERSHIP | JOINT SOLE
CORPORATIO VENTURE PROPRIETOR
N
| _—
| |

(I) CERTIFICATE FOR COMPANY

1, , Managing Director of the Board of Directors of

(copy attached) taken on , Mr/Ms

, acting in the

capacity  of

, hereby confirm that by resolution of the Board

was

authorised to sign all documents in connection with this tender and any contract resulting from it, on

behalf of the company.

Managing Director:

As Withesses: 1
2

()CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as

hereby authorise Mr/Ms

Date

, acting in the

capacity of , to sign all documents in connection with this

tender and any contract resulting from it, on our behalf.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon who rests
the direction of the affairs of the Close Corporation as a whole.

(). CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as,

hereby authorize Mr/Ms

acting in the capacity of , to sign all documents

in connection with this tender and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

(IV)CERTIFICATE FOR JOINT VENTURE

a) RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT VENTURE

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place) (date)
RESOLVED that:

The Enterprise submits a Bid/Tender, in Consortium/Joint Venture with the following enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises
forming the Consortium/Joint Venture) to the Dept. Of Agriculture, Environmental Affairs, Rural
Development And Land Reform in respect of  the following project:

[ Supply, Delivery and construction of 2.4m high Clearview security fence at the Seodin Animal Clinic in
Kuruman in the Northern Cape

(Project description as per Bid /Tender Document)
Bid / Tender Number: _ [ NC/DALQ/2103 (Bid / Tender Number as per Bid /Tender Document)

*Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed
under item 1 above, and any and all other documents and/or correspondence in connection with and
relating to the consortium/joint venture, in respect of the project described under item 1 above.

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due

fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the
Contract to be entered into with the Department in respect of the project described under item 1 above.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint
venture agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Postal Address:

(code)

Telephone number: (code)

Fax number: (code)

NAME CAPACITY ' SIGNATORY

11

12
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

Note: | ENTERPRISE STAMP )
1. * Delete which is not
applicable

2. NB. This resolution must
be signed by all the
Directors / Members /
Partners of the Bidding
Enterprise

3. Should the number of

Directors /
| Members/Partners

exceed the space

available above,

additional names and
signatures  must  be
supplied on a separate

page |

b) SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who
have entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally
correct full names and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint
Venture)

1.

Held at (place) (date)
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security PV Gl by Sssmmpir s peri BN
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape @
QUOTATION NR:[ NC/DALQ/2103

RESOLVED that:

A. The above-mentioned Enterprises submits a Bid in Consortium/Joint Venture to the Dept. Of Agriculture,
Enviromental Affairs, Rural Development And Land Reform in respect of the following
Project Description: [ Supply, Delivery and construction of 2.4m high Clearview security fence at the
Seodin Animal Clinic in Kuruman in the Northern Cape

B. Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or
correspondence in connection with and relating to the Bid, as well as to sign any Contract, and any
and all documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint
Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall
conduct all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accepts joint and several liabilities for the due fulfilment
of the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the
Contract entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint
venture agreement, for whatever reason, shall give the Department 30 days written notice of such
intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally
liable to the Department for the due fulflment of the obligations of the Consortium/Joint Venture as
mentioned under item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(code)

Postal Address:

(code)

Telephone number: (code)

Fax number: (code)

NAME | CAPACITY SIGNATORY |
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

Note:

* Delete which is not applicable.

41.2 NB. This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the
Consortium/Joint Venture submitting this Bid.

413 Should the number of Duly Authorised Representatives of the Legal Entities foining forces in this Bid exceed the space
available above, additional names and signatures must be supplied on a separate page.

414 Resolutions, duly completed and signed, from the separate Enterprises who participate in this Consortium/Joint Venture

muct he nttnrher tn the Snerinl Recnlistinn

(V) CERTIFICATE FOR SOLE PROPRIETOR

1, , hereby confirm that | am the sole owner of the business

trading as

Signature of Sole owner:

As Witnesses:

Date:
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

| SCHEDULE 5: PROOF OF EXPERIENCE RELEVANT TO PROPOSED WORK

The following is a statement of similar work successfully executed by myselffourselves: Attach
proof of below mentioned experience in the form of completion certificates if not attached
bid will be invalid.

EMPLOYER, CONTACT VALUE OF WORK DATE
PERSON AND TELEPHONE DESCRIPTION OF INCLUSIVE OF COMPLETED
NUMBER CONTRACT VAT
(RAND)
|
I |
i |
|
L L
Signed Date
Name Position
TENDERER. .....icciiiiimrecenmcirncnsisensasanansansaass

IF THE ABOVE SPACE IS INSURFICIENT, PLEASE ATTACH DETAILED SIGNED COPY OF
PROOF OF EXPERIENCE.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

[ SCHEDULE 6: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING |

This is to certify that

{Tenderer)

of (address)

was represented by the person(s) named below at the compulsory meeting held for all tenderers at
(location) on (date), starting at

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works

and / or matters incidental to doing the work specified in the tender documents in order for us to take

account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name Signature
Capacity
Name Signature
Capacity

Attendance of the above persons at the meeting is confirmed by the Employer's representative, namely:
Name Signature
Capacity Date & Time

NB: To be submitted in original ink, no copies will be accepted.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:{ NC/DALQ/2103

C SCHEDULE 7: RECORD OF ADDENDA ]

We confirm that the following communications received from the Employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender
offer:

| .
r Date Title or Details
a)

b)

c) |

d)‘ 1 o

e)

f
|

t -

g)

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

SCHEDULE 8: INFORMATION REQUIRED

A. TAX CLEARANCE CERTIFICATE
An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall
be attached to this Schedule.
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.
B. CERTIFICATE OF CONTRACTOR’S REGISTRATION
A Certificate of the Contractor's Registration issued by the CIDB shall be attached to this
schedule.
C. CERTIFIED COPY OF THE CERTIFICATE OF INCORPORATION
D. Certificates T1.2 (4.13.4)
* An original and a valid Tax Clearance Certificate or PIN issued by the South African Revenue
Services.
e Proof of CIDB registration
» Proof of company’s address or confirmation from municipality must be attached
¢ Joint venture agreement
e Company registration form
» A certified letter of goods standing from compensation commissioner
e CSD registration or Unique Supplier number only
Work Plan .
Signed Date
Name Position
Tenderer............coooeeiiinii, T S
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SCHEDULE 9: DECLARATION CONCERNING FULFILMENT OF
THE CONSTRUCTION REGULATIONS, 2014

In terms of regulation 4(4) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993) the Employer shall not appoint a contractor to perform construction work unless the
Contractor can satisfy the Employer that his/her firm has the necessary competencies and resources to
carry out the work safely and has allowed adequately in his/her tender for the due fulfilment of all the
applicable requirements of the Act and the Regulations.

Tenderers shall answer the questions below:

a) | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and successfully
comply with all of the requirements of the Regulations.

(Tick)

YES
NO

b) Indicate which approach shall be employed to achieve compliance with the Regulations.
(Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)
Own resources, still to be hired and/or trained (until competency is achieved)
Specialist subcontract resources (competent) - Specify:

c¢) Provide details of proposed key persons, competent in terms of the Regulations, who will form part
of the Contract team as specified in the Regulations (CVs to be attached):
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Provide details of proposed training (if any) that will be undergone:

e) List potential key risks identified and measures for addressing risks:

f) I’ have fully included in my tendered rates and prices (in the appropriate payment items provided in
the Schedule of Quantities) for all resources, actions, training and any other costs required for the
due fulfilment of the Regulations for the duration of the construction and defects repair period

(Tick)

YES
NO

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

1. ID NO:
(Name in Print):

2. ID NO:

(Name in Print):
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C1.2: CONTRACT DATA

The Conditions of Contract are the General Conditions of Contract for Construction Works (2™ Edition
2010) published by the South African Institution of Civil Engineering (SAICE).

conditions of contract may be obtained from the SAICE Tel no.: (0)11 805 5947.

The General Conditions of Contract for Construction Works make several references to the Contract
Data. The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency

between it and the General Conditions of Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract

for Construction Works to which it mainly applies.

PART 1: DATA PROVIDED BY THE EMPLOYER

Clause Description

1.1.1.13 The Defects Liability Period is twelve (12) months measured from the date of the
Certificate of Completion.

1.1.1.15 The name of the Employer is THE DEPARTMENT OF AGRICULTURE,
ENVIRONMENTAL AFFAIRS, RURAL DEVELOPMENT AND LAND REFORM

1.21.2 The Employer’'s address for receipt of communications and notices is :
Telephone: 087630000 Facsimile: 087630000
Address (Postal): P/Bag 5018 Address (Physical): Temothuo
House, 162 George Street
Kimberley Kimberley
8300 8300

1.3.2 The governing law is the law of the Republic of South Africa.

1.6

The special non-working days are all statutory public holidays and the year end
break is

The year-end break shall be in accordance with the dates recommended by
SAFCEC.
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Clause Description

3.1.3 The Engineer shall obtain the specific approval before executing any of the

following functions or duties:

1. The issuing of a variation order in terms of Clause 6.3.2.

2. Nomination of Engineer’s Representative in terms of Clause 3.2.1.
3. Engineer's authority to delegate in terms of Clause 3.2.4.

4. Non-working times in terms of Clause 5.8.1.

5. Suspension of the Works in terms of Clause 5.11.1.

6. Acceleration instead of extension of time in terms of Clause 5.12.4.

4.3.2 If required, and for the duration of this contract, the Contractor shall provide proof to
the Engineer that the Contractor is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in this
Contract. Failure to provide such proof shall entitle the Employer to withhold any
payments due to the Contractor until such proof is provided.

44 Subcontracting

441 The Contractor shall not subcontract the whole contract. Subcontract must
not exceed 25% of the contract. Engineering approval must be obtained for
sub-contracting.

442 The Contractor shall be liable for the acts, defaults and negligence of any
subcontractor, his agents or employees as fully as if they were responsible for the
acts, defaults or negligence of the Contractor.

443 The contractual relationship between the Contractor and any subcontractors
selected by the Contractor in consultation with the Employer in accordance with the
requirements of and a procedure set out in the Scope of Work, shall be the same
as if the Contractor had appointed the subcontractor in terms of Clause 4.4.2.

444 Any appointment of a subcontractor in accordance with Clause 4.4.3 shall not
amount to a contract between the Employer and the subcontractor, or a
responsibility or liability on the part of the Employer to the subcontractor and shall
not relieve the Contractor from any liability or obligation under the contract,

445 In the event of termination of the contract under Clause 9.2, the subcontract in
terms of Clause 4.4.3 shall be assigned to the Engineer upon such an instruction by
the Employer.

5.2.1 The Commencement date shall be the date of official site hand over by the

departmental official once the order form and service level agreement has been
signed.
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5.3.41 The documentation required before commencement with the execution of works is:
e Work programme and projected cash flow.
s Insurance for works and materials

Occupational Health and Safety Plan.
The commencement date of the project would only be if above stated information
and documents has been handed in to the Department and has been approved by
the Departments authorised Engineer.

5.3.2 The time to submit documentation from commencement date is within fourteen (14)
days

54.2 Access to and possession of the site shall not be exclusive to the Contractor insofar
as the provisions of Clause 4.8 apply and where ongoing use by the general public
is required.
The Contractor shall bear all costs and charges for special and temporary rights of
way required by him in connection with access to the site

5.8.1 The non-working days are Sundays
The special non-working days are:
e All Gazetted public holidays falling outside the year end break
¢ The year-end break commencing on

5.13.1 The penalty for failing to complete the Works is 0.1% of contract value per
calendar day

5.16.3 The latent defects period is 10 years for civil engineering works, 5 years for building
works, 2 years for electrical and mechanical works.

6.2.3 The expiry date (completion of the defects liability period) shall be the date, of the
issue by the Engineer, of the Final Approval Certificate on the completion of the
Works.

6.5.1.2.3 The percentage allowance to cover overhead charges must not exceed 15%.
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6.8.2 | Add the following to Clause 6.8.2:

The Contract Price shall not be subject to any contract price adjustment and the rates
and prices tendered in the bill of quantities shall be final and binding throughout the
period of the Contract.

6.8.4 Add the following to Clause 6.8.4:

Notwithstanding the above, in the event that a public holiday is proclaimed within 28
days before the closing date for tenders, no costs other than those that can be claimed
under Clause 5.12.3 shall be added to the contract price.

6.10.3 Add the following to Clause 6.10.3:

Notwithstanding the provision of a performance guarantee in terms of Clause 6.2.1,
interim payments to the Contractors shall be subject to a retention by the Employer of
an amount limited at 0% of the said amounts due to the contractor. A guarantee in
lieu of retention is not permitted.

6.10.4 Add the following to clause 6.10.4: - R i
Notwithstanding the above, the Engineer shall be empowered to withhold the delivery of
the payment certificate until the Contractor has complied with his obligations to report in
terms of Clause 4.10.2 and as described in the Scope of Work.

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the

insurance sum is R 0.00 (Nil).

V.10 Page 51 of 90 Service Provider Initial



DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

6.10.3

Add the following to Clause 6.10.3:

8.6.1.3

8.6.1.5

Add the following to Clause 8.6.1.3:

The limit of indemnity for liability insurance is R 5 000 000 for any single claim — the
number of claims to be unlimited during the construction and defects liability
periods.

In addition to the insurances required in terms of General Conditions of Contract
Clauses 8.6.1.1 to 8.6.1.4 the following insurance is also required:

a) Insurance of Construction Equipment (including tools, offices and other
temporary structures and contents) and other things (except those intended for
incorporation into the Works) brought onto the site for a sum sufficient to provide
for their replacement.

b) Insurance in terms of the provisions of the Compensation of Occupational
injuries and Diseases Act No. 130 of 1993.

¢) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third
Party” Risks including Passenger Liability Indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or
part thereof at premises other than the Site, the Contractor shall satisfy the
Employer that all materials and equipment for incorporation in the works are
adequately insured during manufacture and/or fabrication. In the event of the
Employer having an insurable interest in such works during manufacture or
fabrication then such interest shall be noted by endorsement to the Contractor's
Policies of Insurance.

The evidence that the insurances have been effected in terms of Clause 8.6.1, shall
be in the form of an insurance broker’'s warranty worded precisely as given in Part

| C1.6 Insurance Broker's Warranty.

9.2.1

Add the following to Clauses after Clause 9.2.1.3.7:

9.2.1.3.8

The Contractor committed a corrupt or fraudulent act_during the procurement

process or the execution of the contract.

9.2.1.3.9

An official or other role player committed any corrﬂpt or fraudulent act during the
procurement process or in the execution of the contract that benefitted the
contractor.

10.7.1

Disputes shall be resolved by negotiation, mediation, failing which by arbitration.
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ADDITIONAL CONDITIONS OF CONTRACT

11

Non-compliance with Engineer’s Instructions

Should the Contractor fail within reasonable time to carry out the Engineer's
instructions regarding any matter whatsoever on which he is authorized to order
and direct the Contractor, then without vitiating the Contract and without prejudice
to any other remedy the Employer may have under the Contract, the Employer may,
after serving notice of its intention on the Contractor, itself take such action or
employ others to take such action on its behalf as the Contractor has failed to take
on the Engineer's instructions.

For this purpose the Employer may use any suitable plant or materials brought on
Site by the Contractor. The cost to the Employer of taking action on account of the
Contractor's failure to carry out the Engineer's instructions shall be for the
Contractor's account and may be recovered from the Contractor by the Employer,
but such work shall be valued as if performed by the Contractor in terms of the
Contract at Contract rates and included in the payments due to the Contractor.

12

Implementation of the Occupational Health and Safety Act No. 85 of 1993

The Employer and the Contractor hereby agree, in terms of

the provisions of Section 37(2) of the Occupational Health and Safety Act, Act no.
85 of 1993 and the relevant Regulations made thereunder, with specific reference
to the Construction Regulations of 2014, hereinafter referred to as "the Act", that
the Contractor as an Employer in its own right and in its capacity as Contractor for
the execution of the Works, shall have certain obligations and that the following
arrangement shall apply between them to ensure compliance by the Contractor with
the provisions of the Act, namely:

i)The Contractor undertakes to acquaint the appropriate officials and the employees
of the Contractor with all the relevant provisions of the Act, and the regulations
promulgated in terms of the Act, and

iiThe Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and regulations will be fully complied with, and

iii)The Contractor shall be obliged to report forthwith to the Employer any
investigation, complaint, or criminal charge which may arise as a consequence of
the provisions of the Act and regulations pursuant to work performed on behalf of
the Employer, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

V.10 Page 53 of 90 Service Provider Initial




DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

13

The additional conditions of tender are:
1. The lowest or any tender will not necessarily be accepted.

2. Bills of Quantities

Service Provider are requested to check the Bill of Quantities and if any page is
missing or duplicated, or if any figure or text is illegible or if any uncertainty or doubt
exists as to the meaning of any description, or if these Bills of Quantities contains
any obvious error, Service Provider must notify the Department immediately to
obtain the necessary rectification or explanation. No liability whatsoever with
regards to the quoted amount will be recognized as a result of the aforementioned.
No alteration, erasure, omission, or addition is allowed to be made to the text or
conditions contained in these Bills of Quantities. If any such alteration,
amendment, note or addition is made, it will not be recognized and the Bill of
Quantities will be deemed to be as originally drawn up by the Department. The
Bills of Quantities is not meant for ordering any materials. Any orders based
on the Bill of Quantities is at the Service Provider own risk.

3. Method of Measurement

These Bills of Quantiies and method of measurement where compiled in
accordance with the method and guidance as set out in the SANS 1200
specification and/or any amendments thereof.

4. Trades Names

Service Provider attention is drawn to the fact that wherever names or references to
any catalogue have been made in these Bills of Quantities, it is purely to establish a
standard for the required material. If use is made of any other material as approved
in lieu of the prescribed trade name or catalogue, the necessary price adjustments
will be made and variation orders issued.

5. Defects Liability Period
The defects liability period is calculated from the date on which the Certificate of
Completion( As per clause 5.14.2) issued and is as follows:

a) General building work 12 months
b) Electrical installation 12 months unless stated otherwise
¢) Mechanical installation 12 months
d) Civil work 12 months

6. SPECIAL NOTE TO TENDERERS

Service Provider must take into account all the principles of the RDP, the
Government's policies on job creation as well as the problems they may encounter
with the community organizations in the particular area before submitting their
quotation as no claims in this regard will be considered.

7. Joint Venture

In the case of a joint venture, all partners must include and complete a NCP4, both
their SARS CERTIFICATES or SARS PIN, PROOF OF COMPANY ADDRESS and
their Joint Venture Agreement.

In the case of a partnership, all partners must include their partnership agreement.

8. ltis the responsibility of every bidder to sign the attendance register at the site
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meeting.

9. Service Providers must tender on all item numbers and will be disqualified
if failing to bid on all items.

10. All material must be SABS approved where applicable.

11. References of relevant previous work must be attach to tender._

12. Recent (not older than 3 months) proof of company’s address or
confirmation from the municipality should be attached. Failure to
submit proof of company’s address may invalidate your bid.

13. The use of correction fluid tape will invalidate your bid.

14. The department reserves the right to award the tender or accept the lowest
tender for the bid.

15. Once original tax invoice has been submitted the employer’s agent will verify it
within seven days and payment will be made within 30 days thereafter.

16. Labour requirement: Monthly pay sheets, time sheets, certified ID copies and
labour contracts. Failure to submit this documents will lead to payments being
withheld.

17. Camp and construction site must be removed and cleaned up after construction
is completed, this site will be inspected before final payment is approved by project
leader.

18. Contractor must make provision for:

Own diesel and lubrication

Oil spills — cost to clean

Suitable accommodation and ablution facilities

In conjunction with land owner, ascertain himself of any pipes, or services that may
be in or near the working area. The service provider will be liable for the repair
of these services and pipes should any damage occur.

19. The tenderer shall, when requested by the Employer to do so, submit the
names of all management and supervisory staff that will be employed to
supervise the Labour Intensive portion of the works together with satisfactory
evidence that such staff members satisfy the eligibility requirements.

20.The Northern Cape Provincial Supply Chain Management Procurement Policy
Framework, approved in December 2018, States that the Provincial
Depariments must at least spend 60% of their procurement budget on
Desighated Groups within the province. The Department Reserves the right to
award contracts based on the above mentioned framework policy.

l

C1.2 : CONTRACT DATA

PART 2 : DATA PROVIDED BY THE CONTRACTOR

Clause

Description
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1.1.1.9 The name of the Contractor is
[Enter the Legal name of the Contractor].
1.2.1.2 The Contractor's address for receipt of communications and notices is :
Telephone: Facsimile:
E-mail ;
Address (Postal) : Address (Physical) :
1.1.1.14 The time for completing the Works is days/weeks/months
6.5.1.2.3 The percentage allowance to cover all overhead charges for work executed on a

day work basis is:
Labour %

Materials %
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| C1.3 : OCCUPATIONAL HEALTH AND SAFETY AGREEMENT |
AGREEMENT MADE AND ENTERED INTO BETWEEN THE DEPARTMENT OF AGRICULTURE,
ENVIRONMENTAL AFFAIRS, RURAL DEVELOPMENT AND LAND REFORM (HEREINAFTER
CALLED THE “EMPLOYER”) AND

*

(Contractor/Mandatory/Company/CC Name)
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85
OF 1993 AS AMENDED.
l, , representing

, as an employer
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be
performed, and all equipment, machinery or plant used in such a manner as to comply with the
provisions of the Occupational Health and Safety Act (OHSA) and the Regulations promulgated there
under.

| furthermore confirm that 1 am/we are registered with the Compensation Commissioner and that all
registration and assessment monies due to the Compensation Commissioner have been fully paid or
that I/We are insured with an approved licensed compensation insurer.

COID ACT Registration Number: .................ccoiiiiiiiiiin

OR Compensation INSUTEr: ........ceccceveinnienreieesieesseessseessessensens Policy No.:

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the
requirements of OHSA and the Regulations and to charge him/them with the duty of ensuring that the
provisions of OHSA and Regulations as well as the Council's Special Conditions of Contract, Way
Leave, Lock-Out and Work Permit Procedures are adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational
health and safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety
Conditions and undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed and sworn to before me at ............ on this ...... dayof .....oooviiiiiiin 20.......
Witness Mandatory
Signed and sworn to before me at .................... onthis ....dayof ................. 20.......

Witness for and on behalf of Department of Agriculture, Environmental Affairs, Rural Development
and Land Reform
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1.

10

11.

12.

13.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section
16(1) of the Occupational Health and Safety Act (as amended). Should the Contractor assign any
duty in terms of Section 16(2), a copy of such assignment shall immediately be provided to the
representative of the Employer as defined in the Contract.

All work performed on the Employer’s premises shall be performed under the supervision of the
construction supervisor who understand the hazards associated with any work that the Contractor
performs on the site in terms of Construction Regulations 2014.

The Contractor shall appoint a Competent Person who shall be trained on any occupational health
and safety aspect pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarizes himself with the requirements of the Occupational
Health and Safety Act and that he, his employees, and any sub-contractors, comply with them.
Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at
all times where necessary.

Written safe work procedures and appropriate precautionary measures shall be available and
enforced, and all employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be
reported by the Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of
Section 32 of the Occupational Health and Safety Act and into any incident involving a Contractor
and/or his employees and/or his sub-contractor/s.

No use shall be made of any of the Employer's machinery / plant / equipment / substance /
personal protective equipment or any other article without prior arrangement and written approval.
No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected
of being under the influence of alcohol or any other intoxicating substance shall not be permitted
access to, or allowed to remain on the site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement,
must be presented to the Employer.
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( PART C2 : PRICING DATA FOR WORKS
C21 Pricing Instructions
C2.2 Bill of Quantities

C2.1: PRICING INSTRUCTIONS
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C2.1.1

c2.1.2

C21.3

C2.14

C21.5

C2.1.6

C2.1.7

C21.8

C21.9

C2.1.10

C2.1.11

Measurement and payment shall be in accordance with Clause 8 of the SABS 1200
Standardised Specifications for Civil Engineering Construction referred to in the Scope of
Works, subject to the variations and amendments contained in the section “Applicable
SANS 1200 standardised specifications”.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the
Standardised Specifications. Clause 8 of each Standardised Specification, read together with
the relevant clauses of the Scope of Work, set out what ancillary or associated activities are
included in the rates for the operations specified. Should any requirements of the
measurement and payment clause of the applicable Standardised Specification, or the Scope
of Work, conflict with the terms of the Bill, the requirements of the Standardised or Scope of
Work, as applicable, shall prevail.

The clauses in a specification in which further information regarding the Bill item can be
obtained appear under “Reference clause” in the Bills of Quantities. The reference clauses
indicated are not necessarily the only sources of information in respect of schedule items.
Further information and set specifications may be found elsewhere in the contract documents.
Standardised Specifications are identified by the letter or letters which follow SABS in the
SABS 1200 series of specifications, e.g. G for SABS 1200 G.

Unless otherwise stated, items are measured nett in accordance with the drawings, and no
allowance is made for waste.

The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified
for payment will be used for determining payments due and not the quantities given in the Bills
of Quantities.

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices
for the work described under the several items. Such prices and rates shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on
which the tender is based, as well as overhead charges and profit. The prices will be used as
a basis for assessment of payment for additional work that may have to be carried out.

It will be assumed that prices included in these Bills of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that were
published 28 days before the closing date for tenders. (Refer to www.stanza.org or
www.iso.org for information on standards).

Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
the unit rates and sum amount tendered such items

A price or rate is to be entered against each item in the Schedule/Bills of Quantities, whether
the quantities are stated or not. An item against which no price is entered will be considered to
be covered by the other prices or rates in the Bills of Quantities. A single lump sum will apply
should a number of items be grouped together for pricing purposes.

Except where rates only are required, the Tenderer shall insert all amounts to be included in
his total tendered price in the “Amount” column and show the corresponding total tendered
price.

The units of measurement described in the Bills of Quantities are metric units. Abbreviations
used in the Bills of Quantities are as follows :
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C2.1.12

C2.1.13

C2.1.14

ha = hectare h = hour

k = Kilolitre kg = kilogram

km = kilometre kW = kiloWatt

km-pass = kilometre pass MN = MegaNewton

kPa = kiloPascal MN.m = MegaNewton-metre
= litre % = per cent

m = metre PC sum = Prime Cost sum

mm = millimetre Prov sum = Provisional sum

m? = square metre No. = number

m2pass = square metre-pass R/only = Rate only

m® = cubic metre sum = fump sum

mi.km = cubic metre-kilometre t = ton (1 000 kg)

MPa = MegaPascal W/day = Work day

The Tenderer must price each item in the Bills of Quantities in ORIGINAL BLACK INK.

All prices and rates shall exclude value added tax (VAT). The Tenderer shall calculate value
added tax and enter it at the end of the summary of the Bills of Quantities.

While the Employer has every intent to complete the full scope of works, the Employer
reserves the right to reduce of increase the scope of works according to the dictates of the
budget, or to terminate this contract, with adjustment to the agreed rates, sums or fees and
without payment of any penalty in this regard. The Service Provider shall however be entitled
to pro-rata payment for all services carried out in terms of any adjustment to the Scope of
Work or, in the case of termination, remuneration and/or reimbursement.
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[ C2.2: BILL OF QUANTITIES |

Supply, Deliver and Construction of 210m Medium - High Clearview Security Fence at Seodin Animal
Clinic
Bill of quantities: Bill 1 (Preliminary & General)

Contract
No.NC/DALQ/2103

Item Unit
No. Description Unit | Quantity Rrice

Exc’.‘?faYm

Total price

1 SANS Preliminary and general
1200A '

Facilities for contractor
8.3.2 Site Establishment

sum 1

Includes Site Office, Housing and Toilet
facilities to be established on site.

Please note item 1, proof of establishment
for the duration of the contract on above
must be physically on site, otherwise the
claimed amount would be forfeited. If
facilities are rented in the area proof of
payment must be provided to Project Leader
to be able to claim these moneys.

2 Remove and clean Contractors | 1
Establishment to the satisfaction of Project Sum
Leader.

Plant {to be specified by contractor)

0} rate/hour

(ii) rate/hour
(iii) ) rate/hour

(iv) T rate/hour

v) rate/hour

Al Al Al Al A

{vi) rate/hour |

Compliance to the OHS ACT (85/1993) and
3 CONSTRUCTION REGULATIONS. monthly | compulsory

Comprehensive total Insurance to the total
amount of the tendered amount on this

4 contract up to the date of issue of the monthly
completion certificate. This must include all rate
risk, third party and political violence
insurance

Security on site for the duration of the
5 contract till the issue of final completion

certificate by project leader. rate

monthly 2 ‘
4

The tendered rates shall cover for all labour, materials and
construction to complete the items specified above:

Total carried forward l

BILL NO. 1
Preliminary and general

Supply, Deliver and Construction of 210m Medium - High Clearview Security Fence at
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

7 ESPUBLIC OF BOUTH AFRICA

Seodin Animal Clinic

Bill of quantities: Bill 2 (Provisional)
Contract No.NC/DALQ/2103

Unit price Total price

No. Description Unit | Quantity ExExléat/af

6 | FENCING:

a) All materials should be SABS approved and
marked where applicable.

b) All posts must be casted in footings L-600mm x
B-375mm x W-375mm. Concrete Strength of
20MPa.

c) The height of the Clearview fence must be 2400
mm
d) The length of the Clearview fence must be 3000
mm

e) Note Pricing of all items must include supply,
delivery and installation

6.1 | Clearview Fence:

Supply, Delivery and Installation of 2,4m high
Galvanised Clearview fence, each panel should
have a length of 3000mm and should include all
necessary clamps and screws to complete the
installation successfully (such as 12 spider clamps
per post, 12 tek screws per post, washer and "
sherlock). ALL MEASUREMENTS MUST BE

CONFIRMED ON SITE IN CLOSE COOPERATION

WITH PROJECT LEADER. ALL ABOVE

MATERIAL MUST BE INCLUDED IN THE

PRICING OF CLEARVIEW FENCE. See the

attached specifications for this Clearview fence.

Security Spikes 3000mm to be installed around
6.1.2 entire seodin animal clinic (on top of Clearview,

installation must include all relevant material to m 70
render the installation operational)
6.2 | Upright Posts
Supply, Delivery, and Installation of Fence posts
| 3000 mm apart
6.2.1 Steel squarz tubing 76mm x 76mm x 1,6mm SABS o e
3000mm long
6.2.2 | Plastic Pole Caps Black (to be secured with alue) No 72
6.3 | Gate

Heavy Duty Sliding Gate with heavy duty lock

mechanism (2400mm high x 5000mm wide}, with
6.3.1 | security spikes on top (installation must include all No 1vh

relevant material to render the installation

| operational)

Heavy Duty Single Pedestrian Gate with heavy duty
lock mechanism and hinges (4 hinges per gate,
6.3.2 | opening size 1000 mm wide x 2400mm high, No 1
installation must include all relevant material to
| render the installation operational) '

All upnght posts and gates to be painted with coat of red oxide undercoat and 2 X coats
of black enamel paint were applicable (frame, welded areas, and locks)

Total Caried Forward
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

r_ Supply, Deliver and Construction of 210m Medium - High Clearview Security Fence at

Seodin Animal Clinic

Bill of quantities: Bill 2 (Provisional)
Contract No.NC/DALQ/2103 4 ] 7
s : : Unit price | Total price
No. | Description Unit | Quantity ExEx¢aVa
Total Brought Forward
6.4 | Excavation ]
Excavation for upright posts (600mm x 375mm x '
6.4.1 375mm) between upright posts (2700mm x 300mm . 16
“ | x 150mm) and sliding gate track (10 000mm x m
300mm x 200mm)
6.5 | Concrete
6.5.1 Concrete for upright posts 25/19 as per drawing - | 6
" | volume 0.082ms per hole m
6.5.2 Concrete for sliding gate 25/19 as per drawing - R 1
"™ | volume 0.082m? per hole m
6.5.3 Concrete for single pedestrian gates 25/19 as per . 1
| | drawing - volume 0.045m: per hole B
6.5.4 Concrete for between corner posts class 25/19 as me 8
| perdrawing - volume 0.122m? per panel section
6.6 | Clearing site -
All bushes and shrubs must be removed 3m on
either side of the fence before construction may
commence. All plant roots must be removed as 2
Bigs deep as 300mm. m 1260
This item is compulsory and would be used as a fire
road -
6.7 Removal of existing fence and to be returned to m 210
| owner . | |
| Note Pricing of all iterns must include supply, delivery, and installation
Total Carried Forward to Summary ]
| BILL NO.2
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fance at the Seodin Animal Clinic in Kuruman In the Northem Cape

DESCRIPTION:{ Supply, Delivery and construction of 2.4m high Clearview security w 25 s emen s
QUOTATION NR:[ NC/IDALQ/2103

SUMMARY

Supply, Deliver and Construction of 210m Medium - High Clearview Security Fence at
Seodin Animal Ciinic

 Contract No.NC/DALQ/2103 ]

Bill no. | Description ‘ Page Amount Exc, Vat
no.

MARY !

1 | Preliminary and general

_| Clearview security fence

| sun-ToraL

18 % VAT

TOTAL ' o
Total carried forward to Tender front page

Project Name: [ Primary Animal Health Care
Funding: [ CASP

For Employer:

Eolmmit(::eu e Name Signature | Rank Office Date W

Compiled: | D Kriel CAHT | Kimberlay 2024/01/25
Checked: | Mo Topere e o LA T 2s |
Checked: | ./ S7T7umz Ede 7 4P 7 2578 Ve 4

Approved: T 1. WA ey CEY [TTan kempedond 25 | of | 2024

g';j::t Name .]‘j Signature Rank | Office Date

Checked:

For Contractor:
Signature(s)

-------------------------------------------------------------------------------------

Name(s)

.....................................................................................

Capacity

.....................................................................................

For the Tenderer

.....................................................................................

Date

.....................................................................................
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

PART C3: SCOPE OF WORK

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Occupational Health and Safety Specification
C3.7 Environmental Management

C3.8 Annexures
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

[ C3.1 : DESCRIPTION OF THE WORKS

C3.1.41 EMPLOYER'S OBJECTIVES

The employer’'s objectives are to provide sustainable agricultural infrastructure for on-going
development.

C3.1.2 OVERVIEW OF THE WORKS

This contract entails the construction of a new 210m, 2.4m high Clearview security fence at the
Seodin Animal Clinic in Kuruman in the northern cape

Labour-intensive work shall be constructed using local workers who are temporarily employed in terms
of this Scope of Work.

C3.1.3 EXTENT OF THE WORKS
The construction of the New Concrete Overnight Irrigation Reservoir at 5H16 will include:
e Preliminary and General
Construction of New 2.4m high clearview security fence, 210m long
Construction methods must be such that no property or life is endangered. The Employer accepts no

responsibility for work that is done outside the site boundaries without the Engineer's approval.

The Contractor must program his work in such a way that no construction is to be done during the
December Contractor’s break and Easter weekend as set out in the Contract Data.

The compilation of the construction program and any amendments thereto during the course of
construction shall be at the cost of the Contractor and shall not be measured elsewhere in this contract.

C31.4 LOCATION OF WORKS
The site is situated at Seodin Animal Clinic in Kuruman
The co-ordinates are[ 27°24'42.46”S | 23°25'58.98"E
Access to the site is via existing roads.
It is required of the contractor to familiars themselves with the area.

Refer to Annex A for a Locality Plan
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.1.5 ABNORMAL RAINFALL

The source for rainfall statistics shall be taken as listed in WB 40 of the Weather Bureau,
Department of Environment Affairs, for the determination of Rn and Nn as specified in GCC
5.12.2.2 (see Contract Data (Part 1)).

The Contractor shall keep daily rainfall records and submit them to the Engineer at every site
meeting. No additional costs shall be made for the supply and installation of the rain gauge
or for the keeping of the rainfall records and all costs must be included in the appropriate
items.

Add the following to GCC 5.12.2.2

2 Abnormal climatic conditions

No extension of the time for completion shall be granted on the grounds of normal
rainfall conditions, but extension of time in terms of clause 5.12.2.2 of the General
Conditions of Contract (2010) on the grounds of abnormat rainfall or wet conditions
shall be calculated separately for each calendar month or part thereof.

See item 3.5.11 for calculation formula in order to calculate the time of completion, including

V= (NwNny+ RY=RD)
any extension.

\ = Extension of time for calendar days of the calendar month concerned.
If the value of V is negative and the absolute value thereof is greater
than Nn, V is taken as negative Nn.

Nw = Actual number of days during calendar month of construction on
which a rainfall of Y mm or more is recorded.

Nn = Average number of days in the calendar month concerned on which a
rainfall of Y mm or more is recorded in terms of existing rainfall.

Rw = Actual rainfall for the calendar month concerned in mm.

Rn = Average rainfall for the calendar month in mm deduced from existing

rainfall data.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

For the purpose of this contract the values, Nn, Rn, X and Y will be the following:
Rainfall Station :
Average Rainfall :

Average No of Days with Rainfall exceeding 10 mm :

Nn Rn

X =20 Y =10

The total extension of time is the algebraic sum of the monthly totals for the period concerned.
Extension of time for parts of a month shall be calculated by using pro rata values of Nn and Rn.
If the algebraic sum of the monthly totals is negative, no reduction of the time for completion as a
result of rainfall shall be applicable. This formula does not take any delays as a result of flood
damage which may cause further or simultaneous delays into consideration and flood damage
shall be treated separately for purposes of extension of time for completion. The factor (Nw — Nn)
is considered as a fair allowance for deviation from the normal for the number of days on which
the rainfall exceeds Y mm. The factor (Rw — Rn)/X is considered as a fair allowance for deviation
from the normal for the number of days on which the rainfall does not exceed Y mm, but on which
wet conditions will hamper or disrupt work.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

[ C3.2 : ENGINEERING AND SPECIFICATIONS |

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX
Works designed by, per design stage:

Concept, feasibility and overall process Employer (Engineer)
Basic engineering and detail layout to tender stage Employer (Engineer)
Final design to approved for construction stage Employer (Engineer)
Temporary works Contractor (Engineer)
Preparation of “as built” drawings Contractor

C3.2.2 DRAWINGS

Additional construction drawings will, in terms of Clause 5.9.1 of the General Conditions of
Contract (2010 2™ Edition), be issued to the Contractor by the Engineer/Employer on the
commencement date and from time to time as required.

Drawing number & Title
NC/DALQ/1785 - Drawing 1 Layout
NC/DALQ/1785 - Drawing 2 Fence Sections and Detail
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security f
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape @ m
QUOTATION NR:[ NC/DALQ/2103

REPUBLL; OF SOUTH APRICA.

C3.2.3 Contract Specifications
FENCE SPECIFICATIONS:

Medium - High Clearview Security Fence:

a. The existing fence must be removed and all trees and shrubs must be removed 3m wide on both
sides of the fence before starting with the new fence. All roots must be removed to a depth of
300mm.

b. All material must be new and bear the SABS mark where applicable.

¢. An inspection will be conducted by a departmental official after construction is completed.

(1) Fence height
Height of the fence must be 2400mm high.

Height of fence mm Distance (mm) between poles Description
2400 mm 3000mm Clearview Security Fence

(2) Upright posts

3000mm x 76mm x 76mm x 1.6mm

All posts to have base plates

All posts to be painted with 2 x coats of black enamel paint

(3) Type of Fence wire
Galvanized Clearview Security Fence Panel
3m x 2.4m x 1.6mm

(4) Gates
1 x Heavy duty sliding gate 5m x 2.4m
1 x Heavy duty single pedestrian gate 1m x 2.4m

All upright posts and gates to be painted with coat of red oxide undercoat and 2 x coats of black
enamel paint were applicable {(frame, welded areas and locks)

All measurements to be confirmed by contractor and project leader before installation commences

(5) All construction of fences must be done according to the national soil conservation manual
chapter 16.1
(6) Bill of gquantities is only provisional: every bidder must check quantities.
(7) Concrete mixture: 1 cement, 90lit sand, 140lit stone
a. Upright posts 600mm deep x 375mm x 375mm
b. Between upright posts 2700mm x 300mm x 200mm
c. Sliding gate track 10 000mm x 300mm x 200mm

DECLARATION:

I, in the capacity of
hereby accept the conditions and specifications as stated above.

Signature ..o e
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

L

C3.3 : PROCUREMENT |

C3.31
C3.3.1.1

C3.3.2

PREFERENTIAL PROCUREMENT PROCEDURES
Requirements

The works shall be executed in accordance with the conditions attached to preferences
granted in accordance with the referencing schedule.

EMPLOYMENT TARGETS

Minimum local community employment

The following minimum labour-based targets must be adhered to.
Employment of local community labour

The maximum possible number of workers is to be employed from the labour lists of the
currently unemployed persons in the local community.

The Contractor shall employ 80% of unskilled labourers required for the execution of the
Contract locally from the local residents. The minimum wage for unskilled labourers shall be
in accordance with the Basic Conditions of Employment Act, No. 75 of 1997, as published in
the Government Gazette from time to time for the Civil Engineering Sector, and for the
specific Magisterial District.

To this end the Contractor is required to give preference to the use of local community
labour and limit the use of non-local labour to key personnel only.

Local community labour is defined as people who reside in the community and who have
been identified by the Project Steering Committee and whose names appear on the labour
list.

Key personnel are defined as supervisors and skilled labourers without whom a specific task
cannot be executed. As far as possible these people should impart their management and
building skills to individuals within the local workforce who show a keen interest and display
a willingness to learn.

Must comply with the below minimum threshold where applicable.
Service provider to make use of local subcontractors as well as skilled and unskilled
local labor if possible. 80% of the workforce employed by the contractor for non-

specialized work must be from the local community. The successful bidder must
submit signed time sheets monthly as proof for EPWP records. Where applicable
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.3.3

Employment of women

Minimum 10% of the warkforce must be women.

Employment of youth

Minimum 30% of the workforce must be youth (18 — 35 years of age).
Employment of disabled people

If available

Remuneration of local labourers

The minimum wages shall be the prescribed SAFCEC rate as set by the applicable law of
the specific jurisdiction area.

WORKER CONTRACTS

The Contractor will be required to enter intoc employment contracts with all labourers
employed. Al Workers Contracts for labourers employed during the month must
accompany the Contractor's monthly report. The labourers must have a fixed job
description that they must understand and they must acknowledge their production
requirements and responsibilities.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seadin Animal Clinic in Kuruman in the Northern Cape

QUOTATION NR:[ NC/DALQ/2103

C3.4 : CONSTRUCTION |

C3.41
c34.1.1

WORKS SPECIFICATION
Applicable SANS Standards

For the purpose of this Contract the latest issues of the following Standard Specifications for
Civil Engineering Construction, applicable at the date of tender advertisement, shall apply

SANS 1200 A
SANS 1200 AB :
SANS 1200 C
SANS 1200 D
SANS 1200 DB :
SANS 1200 DM:
SANS 1200 G
SANS 1200 GA
SANS 1200 L
SANS 1200 LB :
SANS 1200 LD :
SANS 1200 M
SANS 1200 ME:
SANS 1200 MF .
SANS 1200 H
SANS 1200 GB:

:General

Engineer's Office

:Site Clearance (Amendment 1, 1982)
:Earthworks (Amendment 1, 1990)
Earthworks (Pipe Trenches)
Earthworks (Roads, Subgrade)
:Concrete (Structural)

:Concrete (Small Works)
:Medium-Pressure Pipelines
Bedding (Pipes)

Sewers

‘Roads (General)

Subbase

Base

Structural Steel Works

Ordinary Building Works

The term “project specifications” appearing in any of the SANS 1200 standardised specifications
must be replaced with the term “scope of work”.

In addition the following Particular Specifications that are bound into this document shall

C3.4.1.2 Applicable National and International Standards
NOT APPLICABLE

C3.4.1.3 Particular / Generic Specifications
apply:
Specifications PB : Building Works

SCOPE

This project specification covers variations and additions to standardised or particular specifications that

are applicable to the contract.

The numbering method of this project specification deviates as follows from the method suggested in

the Code of Practice SANS 1200.

Each clause with the prefix PS shall refer to the congruent clause in the appropriate section of the
standardised or particular specification. Such clause shall either substitute, or supplement, or amend
the clause with the same number. Where there is no such congruent clause in the standardised or
particular specification, the PS clause shall be a new clause in the project specification. Any clause that
is referred to in the standardised specification will also include the appropriate project specification.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.5 : MANAGEMENT |

C3.5.1

Construction Program and Methods

The Contractor shall programme the works.

The Contractor must sequence the works as follow:

Only one completion certificate will be issued for the project.

The Contractor shall indicate in his construction programme the number of construction
teams he envisage will be required including the date when each team will start,
change/activity where each team will commence from and the estimated period for which
each team will be engaged.

Construction methods must be of such nature that no property or life on site or adjacent to
the works is endangered. The Employer accepts no responsibility for work that is done
outside the site boundaries without the Engineer's approval.

All open excavations on site must be clearly demarcated and safeguarded before it is left
overnight, during weekends and on public holidays. All excavations shall be backfilled and
finished to the complete satisfaction of the Engineer.

The Contractor shall program separately for the detection, exposing and modification of
existing services at the start of the contract at least fourteen (14) days prior to the proposed
crossings. The position and levels thereof must be recorded and forwarded to the Engineer
so that any adjustments to the design can be made if necessary. No extension of time
arising out of any delay in completing this work will be considered.

The Contractor shall submit within two (2) weeks after site-handover to the Engineer an
updated construction program indicating all construction activities, phasing, handing over of
sections, resources, timelines, monthly expenditure and critical path with specific reference
to criteria in C3.5.1 for the duration of the construction period indicated for approval. The
Contractor will not be allowed to commence with any work before this program has been
agreed upon and approved by the Engineer.

The Contractor himself is responsible for liaison and the necessary arrangements with
property owners, relevant local and road authorities, Eskom, Telkom and Neotel etc. in
respect of service crossings and the finalisation and approval of the works program.

The compilation of the construction program and any amendments thereto during the course
of construction shall be at the cost of the Contractor and shall not be measured elsewhere in
this contract.

The Contractor shall record progress against the program. The Contractor shall draw the
Engineer’s attention immediately to any activities that fall behind program and shall inform
the Engineer how he proposes to get back on program. Progress meetings shall be held
monthly on site.

The Contractor himself is responsible for liaison with property owners with regards to the
programming of construction activities through private properties and the crossing of access
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.5.2

ways to properties at least fourteen (14) days before such construction activities commence.
No additional payment will be made in this regard.

The Contractor shall be responsible to inform all property and business owners by written
confirmation of any road closures and the arrangements must be completed at least seven
(7) days in advance. No additional payment will be made in this regard and it shall be
deemed to be covered by the relevant items.

However both vehicle and pedestrian access to businesses, commercial properties and
municipal and state institutions i.e. SAPS buildings, provincial clinics, traffic departments
and schools must be provided at all times and arrangements for temporarily alternative
parking must be discussed and arranged with the relevant businesses or institutions.

Sufficient photos of existing structures, walls and areas that have to be crossed must be
taken by the Contractor and handed over to the Engineer before such operations
commence. No payment will be made in this regard and it shall be deemed to be covered in
the preliminary and general items.

A Mechanical and electrical contractor will be on site during the contract period. The
Contractor must note that no additional payment is applicable for re-programming of the
works and/or any delays that may be caused by bad co-ordination, unless otherwise agreed
by the Engineer. All costs associated with liaison with the Mechanical en electrical
contractor and the accommodation of the main contractor’s activities on the site must be
allowed for in the schedule of quantities.

Existing services shall remain in operation throughout the duration of the contract.

Engineering method statements

The Contractor shall issue the Engineer with engineering method statements at least
fourteen (14) days prior to the commencement of construction activities for the following:

4. Method statement for: as per request from Project Leader/Engineer

The compilation of the above method statements shall be deemed to be covered in the
preliminary and general items and no additional costs in this regard shall be entertained.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.5.3

C3.54

C3.5.5

C3.5.6

C3.5.7

Quality plans and control

The Contractor shall have a well-documented Quality Assurance system depicting his
approach to guarantee quality control and the procedures for preventative and corrective
actions in order to ensure compliance with the specified standards and requirements of this
contract.

The Contractor is required to carry out his own control testing, but if he so wishes, and
agrees to abide by the results of the Engineer’s check test, he may dispense with his own
tests. However, should the Contractor wish to use the Engineer’s testing facilities, he will be
charged for the various tests at the rates ruling at the time.

Any additional tests requested by the Contractor or any retests required, due to failure of the
initial tests, will be charged to the Contractor at the rates ruling at the time.

The Contractor shall inform the Engineer of any control testing to be done at least 48 hours
before such tests are required and must allow in his program for the time necessary for the
tests and the processing of the results thereof.

Products and materials used

All products and materials used that forms part of the permanent works of this contract shall
comply with the applicable SANS standards.

Recording of weather

The Contractor shall erect a rain gauge on site or agree with the Engineer to use statistics
from an approved weather station in the area.

The Contractor shall record any rainy and windy periods which may adversely affect the
contractual time of completion in terms of Clause 5.12 of the General Conditions of Contract
(2010).

Format of communications

All communications regarding the contract shall be channeled through the Engineer and/or
his duly authorized representative.

The Contractor shall supply a site instruction book (triplicate) which must be available on
site at all times. The site instruction book forms part of the official contract documentation.

A “Progress Report”, “Labour on Site” and “Plant on Site” must be submitted at each site
meeting.

Management meetings

Management (site) meetings shall be held once a month for the duration of the project on
times and dates to be agreed.

Technical meetings shall be held once a month for the duration of the project on times and
dates to be agreed.

Health and Safety management meetings will be arranged by the appointed Health and
Safety Officer (HSO) for the duration of the contract.

Environment management meetings will be arranged by the appointed Environmental
Control Officer (ECO) for the duration of the contract.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

C3.5.8

C3.5.9
C3.5.9.1

Payment certificates

The date of measurement of the monthly payment certificate will be agreed at the first site
meeting. All quantities must be agreed with the Resident Engineer/Clerk of Works before a
payment certificate is submitted.

SITE ESTABLISHMENT

Services and facilities provided by the Employer

a)

b)

Source of Water Supply

The Contractor may make application to the Local Authorities/Farm Owner for a clean
water supply point, but shall bear all the costs for the installation of such supply point.
Water used by the Contractor from the Employer's mains will be charged for at the
tariffs ruling at the time of use.

The Contractor shall make himself thoroughly acquainted with the regulations relating
to the use of water and shall take adequate measures to prevent the wastage of water.

The Employer accepts no responsibility for the shortage of water due to any cause
whatsoever, nor additional costs incurred by the Contractor as a result of such
shortage.

The Contractor shall take note that no direct payment will be made for any costs
incurred for the provision of a water supply point nor for the cost of water drawn.
Payment for the aforementioned shall be deemed to be covered by the rates and
prices tendered and paid for the various items of work included under the Contract.

Source of Power Supply

The Contractor is to make his own arrangements with the Electrical Service
Provider/Farm Owner for electricity supply, if required, and shall pay establishment
and consumption costs at the tariffs ruling at the time.

Location of Site Camp, Materials Storage and Temporary Stockpiling Area

The position of the site camp, designated area for materials storage and temporary
stockpiling shall be submitted to the Engineer for approval.

The Contractor shall confine his camp and storage of materials to the designated
areas. On completion of the construction works the surface of the areas utilised shall
be re-instated to the original state.
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
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C3.5.9.2

C3.5.10

Facilities provided by the Contractor

l. Sanitary Facilities

The Contractor shall supply chemical toilets for use by his works. The number of
toilets shall be based on one toilet per fifteen (15) personnel on site.

Under no circumstances will the Contractor’s staff be allowed to use public toilet
facilities.

| Housing for Contractor’'s employees

No housing is available for the Contractor's employees, and the Contractor shall make
his own arrangements for housing his employees or transporting them to and from the
site. The Contractor is in all respects responsible for the housing and transporting of
his employees, and for the arrangement thereof, and no extension of time due to any
delays resulting from this, will be granted.

lli.  Advertising rights

The Contractor will be permitted to erect a maximum of two (2) of his own name
boards in positions approved by the Engineer. The Engineer reserves the right to
order the removal of these boards if they are not kept in good repair.

PERMITS AND WAY LEAVES
The Contractor shall obtain the necessary permits and way leaves from the relevant

authorities before any construction work may commence. The Employer/Engineer will
provide the necessary drawings for the application of the permits and wayleaves.

The Contractor must allow in his preliminary and general rates for the costs to obtain the
permits and wayleaves, as well as in his construction programme.
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| C3.6 : OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION |

The contractor and any subcontractor, his/her management andfor any of his/her personnel must
comply to all the regulations as shown in the Occupational Health and Safety Act, 1993 and
Construction regulations, 2014 before any access to the site may be granted by the employer or the
employers agent. These regulations must be submitted in writing to the Department of Agriculture,
Environmental Affairs, Rural Development and Land Reform.

In compliance with the construction Regulations the contractor shall, after performing a risk assessment,
prepare a health and safety plan for approval by the employer or the employer's agent which will be
kept and maintained on site by the contractor for the full duration of the works.

« The health and safety plan shall include, but not be limited to, the following:
+ The safety management structure including the names of all designated persons such as the
construction supervisor and any other competent persons,
+ Safety method statements and procedures to be adopted to ensure compliance with the
Occupational Health and SAFETY Act, 1993 (Act No 85 of 1993)
Aspects to be dealt with shall include, but not be limited to:
- Public vehicular and pedestrian traffic accommodation measures
- Control of the movement of construction vehicles
- The storage and use of materials
- The use of tools, vehicles and plant
- Temporary support structures
- Dealing with working at heights
- Excavations
- Confined space
- Environmental conditions and safety requirements in working hazardous materials
including asbestos cement products
- Security, access control and the exclusion of unauthorised persons,
+ The provision and use of temporary services
» Compliance with way-leaves, permissions and permits
+ Safety equipment, devices and protective clothing to be employed
» Emergency procedures
» Provision of welfare facilities
* Induction and training
= Provision and maintenance of the health and safety file and other documentations
« Arrangements for monitoring and control to ensure compliance with the safety plan during
execution of the works
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[ C3.7 : ENVIRONMENTAL MANAGEMENT ]
C3.7.1 Environmental Management Plan
C3.7.11 Demarcation of the site

For the purpose of the EMP, the site shall be divided into two areas identified by the
Engineer and the Contractor:

The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle
wash areas, fuel and Material storage areas, batching areas and other infrastructure
that is required for the running of the job.

The working area in which construction activity is permitted to take place. No infrastructure,
permanent lay down or storage areas shall be established in this working area unless
specified in the project specification or prior approval is obtained from the Engineer.

C3.71.2 Construction camp

C3.7.1.3 Fencing of the site

flora, fauna, natural, historical and cultural features. A method statement shall be
submitted to the Engineer prior to erection to ensure proper positioning of the fence,

All material left over from fencing operations shall be collected after the fence has been
erected and removed from site. Fences shall not be moved or removed without the written
consent of the Engineer. The Contractor throughout the construction period shall
maintain fences.

C3.71.4 Workshops
Any workshops shall be located inside the demarcated construction camp area. The
exact location and design of the workshop shall be ag approved by the Engineer prior to
establishment. The workshop shall have a smooth impermeable (concrete) floor. The
floor shall be bunded and sloped towards an oil trap or Sump to contain any spillages of

national, regional and local laws, regulations and by-laws. This waste material shall be
regularly removed off site and disposed of at an approved waste site.

C3.715 Eating areas
The Contractor's employees shall eat in the designated eating area indicated on the
Contractor's drawing of the construction camp that has been approved by the Engineer.
No changes to the eating area shall be made without the approval of the Engineer. The
Contractor shall provide shade and adequate scavenger-proof and weatherproof refuse
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C3.7.1.6

C3.7.1.7

C3.71.8

C3.7.1.9

bins in this area. Any cooking on site shall only be undertaken in the eating area and be
done on well-maintained gas cookers with fire extinguishers present. No cooking shall be
done anywhere else on site and no fires are permitted.

Watchmen

The Contractor shall ensure that a watchman is present on site during all non-working
hours, including public holidays unless otherwise agreed with the Engineer to ensure the
safety of sensitive areas.

Ablution facilities

The exact location of the toilets shall be as approved by the Engineer. The Contractor
shall provide toilets and shall be responsible for their maintenance and servicing on a
daily basis. The contractor shall ensure that no spillage occurs when the toilets are
cleaned or emptied. Burial of waste from toilets on site is strictly prohibited. The toilets
shall be maintained in a clean state. Performing ablutions anywhere other than in toilets is
strictly prohibited. Leaking toilets shall be repaired immediately or removed from site.

Solid waste collection areas

“Solid waste” refers to all solid waste, including construction debris, chemical waste,
excess cement/concrete, wrapping materials, timber, tins and cans, drums, wire, nails,
food and domestic waste (e.g. plastic packets and wrappers).

The Contractor shall set up a waste control and removal system. The Contractor shall
submit a method statement for waste control and removal to the Engineer for approval
prior to commencement. Bins shall be closed, weatherproof and scavenger-proof.

Waste shall be collected from these bins on a daily basis and shall be stored in a central
collection area prior to removal off-site. This central collection area shall have appropriate
storage containers (closed and weatherproof) bunded and lined with plastic or concrete.
The waste from this central collection area shall be disposed of off-site at an approved
waste site. Waste shall be removed from site on a regular basis as approved by the
Engineer. Waste shall not be burnt or buried on site or in the surrounding area. Where
possible, appropriate material shall be reused or recycled.

Wastewater
Water shall be used sparingly on site and where possible wastewater shall be recycled. A
wastewater management plan shall be submitted to the Engineer for approval 10 days
prior to commencement date. This management plan shall detail the expected extent of
contamination of each wastewater stream and how the Contractor plans to deal with each
wastewater stream.
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C3.7.1.10

C3.7.1.11

C3.7.1.13

C3.7.2

Fuel storage areas

Fuels required for use during construction shall be stored in a depot at the construction
camp at a location as agreed upon by the Engineer. The Contractor shall ensure that all
liquid fuels (petrol and diesel) are stored in tanks with lids, which are kept firmly shut. The
tanks shall be situated on a smooth impermeable (plastic or concrete) base with an earth
bund. The impermeable lining shall extend to the crest of the bund and the volume inside
the bund shall be 1,5 x the total capacity of the storage tanks. The bunded area shall be
emptied of water following rainfall events. The floor of the bund shall be sloped towards
an oil trap or sump to enable any spilled fuel and / or fuel-soaked water to be removed.

The Contractor shall keep fuel under lock and key at all times.

Concrete batching area
Cement and concrete are regarded as hazardous to the environment due to the high pH
of the material and the chemicals it contains.

The Contractor shall submit a method statement for mixing of concrete for approval by the
Engineer indicating where the mixing will take place and the methods to ensure that waste
water and materials are contained in the batching area and disposed of correctly.
Concrete shall not be mixed directly on the ground.

Equipment maintenance and storage

All vehicles and equipment shall be kept in good working order and serviced regularly.
Leaking equipment shall be repaired immediately or removed from the site. Where
possible, all maintenance of equipment and vehicles shall be performed in the workshop.
If it is necessary to do maintenance outside of the workshop area, the Contractor shall
obtain agreement from the Engineer prior to commencing activities.

The Contractor shall demarcate an area in which equipment and vehicles may be stored.
The location of this area shall be as approved by the Engineer. The Contractor shall take
measures to ensure that there is no pollution of this storage area by leaks or drips.

Materials handling, use and storage

The Contractor is responsible for ensuring that any material delivery drivers are informed
of all procedures and restrictions (e.g. which access roads to use, “no go” areas, speed
limits, dust control, etc) required to comply with the EMP before they arrive at site and off
load any materials. The Contractor shall ensure that the delivery drivers are supervised
during off-loading by someone with an adequate understanding of the requirements of the
EMP, so as to ensure that all relevant requirements of the EMP are followed.
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C3.7.21

C3.7.2.2

C3.7.3

C3.7.31

C3.7.3.2

Hazardous Substances

The Contractor shall comply with all relevant national, regional and local fegislation with
regard to the transport, use and disposal of hazardous materials.

The Contractor shall provide the Engineer with a list of all hazardous materials to be used
on site, together with the storage, handling and disposal procedures of the materials. This
information shall be available to all personnel on site.

The location of the hazardous material store shall be within the demarcated construction
camp area. The location and design of the store within this area shall be approved by the
Engineer prior to establishment.

Fuel (Petrol and Diesel) and Oil

Where possible, the Caontractor shall ensure the refuelling of vehicles takes place only at
the fuel storage area in the construction camp. Where this is not possible, the Contractor
shall notify the Engineer to get his approval of the refuelling method to be used. The
surface under the refuelling area shall be protected against pollution to the satisfaction of
the Engineer prior to any refuelling activities. All equipment that leaks shall be repaired
immediately or removed from the site. Refuelling shall be carried out by means of pumps,
rather than funnels.

Emergency procedures
The Contractor shall ensure that emergency procedures for the following situations are
submitted for approval to the Engineer prior to establishment of the site.

Fire

The Contractor shall advise the relevant authority of a fire as soon as one starts and shall
not wait until he can no longer control it. The Contractor shall ensure that his staff and the
staff of Subcontractors are aware of the procedure to be followed in the event of a fire.

Accidental leaks and spillages

The Contractor shall ensure that his staff and the staff of Subcontractors are aware of the
procedure to be followed for dealing with spills and leaks, which will include notifying the
Engineer and relevant authorities. The Contractor shall also ensure that the necessary
materials and equipment for dealing with spills and leaks are present on site at all times.
The clean up of spills and any damage caused by the spill or leak shall be for the
Contractor's account. The Contractor shall submit a method statement for management
of accidental leaks and spillage’s of any liquid material to the Engineer for approval.
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C3.7.3.4

Care of surrounding areas

The Contractor shall ensure that no contamination of or damage to the surrounding areas
or watercourses shall occur as a result of any of his activities during construction.

Care shall be taken to ensure no accidental spillage or leakage occurs whilst temporary
bypass facilities are in use. Should any spillage or leakage occur the Contractor shall
immediately stop his operations and clean up the spillage. He shall then rectify the cause
of the spillage or leakage before proceeding further to ensure that no further spillages
occur.

The clean up of spillage and any damage caused by the spillage or leakage shall be for
the Contractor's account. The Contractor shall submit a method statement for
management of accidental leaks and spillages of any sewage to the Engineer for
approval.

The Contractor shall ensure that no pollution of the surrounding areas occurs due to wind-
blown or other litter emanating from the site or from his activities during construction. No
fires are permitted, neither is the cutting down of or any damage to trees and other
vegetation (especially Camel Thorn Trees) outside of the demarcated site.
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[ C3.8: ANNEXURES

ANNEX A: LOCALITY PLAN
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DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security e i e d

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape ) m
QUOTATION NR:[ NC/DALQ/2103 ——

ANNEXURE B: DRAWINGS

NC/DALQ/1785 - Drawing 1 Layout
NC/DALQ/1785 - Drawing 2 Fence Sections and Detail

V.10 Page 88 of 90 Service Provider Initial




DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape
QUOTATION NR:[ NC/DALQ/2103

AN

T
.rr/-
Q) v
o
O
&}
O —
o c
C —
o &)
O™ .
U “
e\ .
E ot c
02 A
C
0
O
©
U
e
. we v
& Y
Cy o
o)
=
@]
O
ot
@]
e
i
[
©
[
(o

V.10 Page 89 of 90 Service Provider Initial




e,
i lred rwlorm .

—
O CARE PG
FEFUBLE: OF 30UTH AFRCA

Pkt fasbegie gl
e,

¥

I % ug 1oy #a10i03|0

L

. &
b= 3
3 =
8 3
“ 2
W =3
(] =
2 -
© o
< ES
© 3
5 2
2 P
£
<
o™
—
(=]
c
2
©
=0
=
w
c
Q
(8]
ke

[ Supply, Delivery an
[ NC/DALQ/2103

fence at the Seodin Animal Clinic in Kuruman in the Northern Cape

DESCRIPTION
QUOTATION NR

LGIT) X WETQ X WETE OdWEZ F1R42u0D

231000

kIR TE

Vissaas
'

we

say1dg A1iinvag

=

ONIINAD ALIBNJAS A31ANYIID HOIH - MNIQIN 3O NOILDNYLSNOD 804 Q35N 38 GL TvIdIl¥m MIK AINO

Aop yigZ Y} uo odugz 3o J4BUIsLS FaDY O} SYOM 31BJIV0D Py
£009 3{0d D1}SDIC Wit pALya) s)s08 3y

UALDQL ® WHGEE X WIGsE

Y} palssu0s pun da2p ww((g Pap3iing 3Q o} sS04

SIE R WWGTE X Wwgy x WGy

suoisuaulp jsod jybiady

*3115 sdo2

210d pun sduDyD J3p)ds ‘SWEDE ¥a] SAPN| 2wl Sy
23U} W3 AJOR|D Ay) 30 ubL))|03su; Iy} 2)2jduwod
O SUBY! AJDSSIIFU | |0 PNLIUL JSNW UOLIO|BISK
WGt X Wptg X ug

SUCTSURWZQ IPO5!|Dd WAIAI0R [T

*s8308 butprys wp'g x wg x | pup 910b

uo s]sapayg apburg x | Jo; #0jjo pun ¢3uod IPOE| 00 MAIAIDS|D
JOWQiZ 4tk J}6 pasuay 2q jsaw Jjuif) |GUluy uIPeaSd YL
J1UE|D jOUIUY VIPOIS By PUN0JO DIyIFsd Buloua) meiniog))

Wy g

Service Provider Initial

V.10 Page 90 of 90



>
=
=
3
Q
Q
\
2
2
c
[y}
ko)
Q
z
2
=
£
<
o~
G
f s
g
2
[&]
=
=
123
c
Q
[$]
T
c
©
)
[0
2
T
(=]
>
[=%
[=%
>
w
—

©
o
©
(&)
c
=
©
£
=
[S)
P4
o
£
=]
=
c
@
£
3
2
3
X
&=
L
=
Q
Kl
E
c
<
£
=]
o}
D
[}
@©
=
=
©
3
c
&

DESCRIPTION

:{ NC/DALQ/2103

QUOTATION NR

ONIONIZ ALIYNDIS MIIAGYILD HOIH - N Q3K JO NOILINYISKOD d04 Q38N 38 OL T¥I4ILYA MIN ATNG

Lop yigz dyy uo oowgy Jo Yubuaiys saoy 0y Sxyiom 8}a43u00 |1y
sdpa apod diisp(d yyim paiyl) sised iy

wugn x wwg E £ LwGLE

4yt PR18J3uad puD dA2p WWOYY DRPI:SNG 3Q 01 5450

[FEa ST O BT F RN 7

suetsuawlp ysod jebisdp

{oueliniado puo 3} dwod uOIL0|§0}Sul

Japusl O] SWa)t AiDSSADAU ||D PN 3w ISME UCILO| (0SS
aluag £1140285 M3 AIDB:)

#Bu B;OWHSIx 0] SjAUDG MI1AJIDI|G Y)!m 3004 39 0} 83)0)

~as1a9p BUTYD0} PUD 5.3) 1@ A1np £aD9y 2ADY 1SNw 52106 B3
SODWRSMY Ul D1UI() FOUIUY UIPESS IL 10 pIod

agy 0} 20upi3lwd 9y} |0 Pa|{0}sUl g 15nu $3306 asay)
£3109 Buypris £i1ng Anoay

§1804 WWQ | ¥ WY, ¥ Wwy;

Service Provider Initial

V.10 Page 91 of 90



DESCRIPTION:[ Supply, Delivery and construction of 2.4m high Clearview security
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QUOTATION NR:[ NC/DALQ/2103

Heavy Duly Single Pedestrion Gote

The gate must be installed on the corner of the property
ot the Seodin Animal Clinic yord im x 2. 4mwith heavy
hinges (x 4 per gate) and locking devise.

Gates to be made with Clearview Panels to resemble new
Clegrview Security Fence

Instollgtion must include oll necessary iltems to render
instoltotion complele and operctiong!

Upright post dimensions

T6mm » 76mm x 2.5mm x 3m

Posts to be burieded B0Dmm deep and concreted with

375mm x 375mm x 700mm

Al posts fitted wilh plastic pole caps

Al concrete works lo hove streaght of 25mpa on the 28th doy

ONLY NEW MATERIAL TO BE USED FOR CONSTRUCTION OF MED{UM
HIGH CLEARVIEW SECURITY FENWCIKRG

76mm ¥ 76mm x 1.6mm Posis

3 bg’?’:g’l
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| PART C4 : SITE INFORMATION
Ca.1 SCOPE
C4.2 SUBSOIL INVESTIGATIONS
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SCOPE

The documentation included in this section describes the site as at the time of tender to enable
the tenderer to price his tender and to decide upon his method of working and programming.

Only actual information about physical conditions on the site and its surroundings has been
included in this section and interpretation is a matter for the tenderers.

SUBSOIL INVESTIGATIONS

No formal geotechnical investigation has been done on this project. Prospective tenderers shall
acquaint themselves with the nature of the materials found on site. Certain portions of the total
excavation may have to be done by mechanical breakers and / or blasting.

No claims whatsoever that may arise because of unforeseen ground and subsoil conditions will
be considered. It is the responsibility for the Contractor to ascertain for himself the nature of the
ground and subsoil as well as the conditions on site.

It is the Contractor's responsibility to supply and deliver all materials that comply with the
minimum standards as well as for the building and maintaining of access roads to the works on
site, haul areas or dumping sites. No additional payment will be applicable to the above-
mentioned other than the relevant items in the schedule of quantities.
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