

## agriculture, land reform & rural development

Department: agriculture, land reform & rural development or July2077HERN CAPE PROVINCE REPUBLIC OF SOUTH AFRICA

| TENDER NUMBER | DESCRIPTION  | AMOUNT        | AWARDED BIDDER     | PERIOD   | POINT SYSTEM | BBBEE<br>STATUS LEVEL |
|---------------|--|---------------|--------------------|----------|--------------|-----------------------|
|               | Tacting of two boxobolog                                     | R11 400.00    | Tracklack CC       | 30 Days  | 80/20        | 4                     |
| NC/DALQ/1515  | Testing of two boreholes                                     | KII 400.00    |                    | 90 Days  | 80/20        | 2                     |
|               | Supply, delivery of material and<br>construction of fence at |               |                    | 90 Days  | 80/20        | 2                     |
| NC/DALC/1789  | Occidental Ranch   | R1 559 350.00 | Montoza            |          |              |                       |
|               |  |               | Thole Chartered    | 3 Months | 80/20        | 1                     |
| NC/DALO/1371  | Consequence Management, compliance and Internal control      | R1 450 000.00 | Accountants        |          |              |                       |
|               | Supply, delivery and construction                            |               |                    | 3 Months | 80/20        | 1                     |
|               | of 10km border fence at Ouplaas                              |               | Letsogo Trading    |          |              |                       |
| NC/DALC/1766  | and at Camp 18   | R680 390.19   |                    |          |              |                       |
|               | Sighting, drilling and testing of 4                          |               | Vakunda Trust      | 3 Months | 80/20        | 1                     |
| NC/DALC/1769  | boreholes at Maremane farm                                   | R762 320.64   |                    |          |              |                       |
| NC/DALC/1770  | Sighting, drilling and testing of 3 boreholes at camp No 3   | R559 840.24   | GND Construction   | 3 Months | 80/20        | 1                     |
|               | Supply and delivery of Merino                                |               | Preiss EN Kock     | 1 Month  | 80/20        | 0                     |
|               | sheep (400 breeding ewes and 16                              |               | Edms Bpk           |          |              |                       |
| NC/DALC/1775  | rams)  | R1 450 080.00 |                    |          |              |                       |
|               | Supply, delivery of material and                             |               |                    | 3 Months | 80/20        | 1                     |
|               | construction of livestock handling                           |               | Agvic Construction |          |              |                       |
| NC/DALC/1777  | facilities   | R943 500.00   |                    |          |              |                       |
|               | Site Clearing and Land                                       |               |                    | 6 Weeks  | 80/20        | 1                     |
| NC/DALC/1792  | preparation at Vaalharts Research                            | R514 625.95   | Umonde Trading     |          |              |                       |

|              | <u>&amp; ru</u><br>Departu  | iral dev      | land reference<br>elopment<br>rm & rural develop<br>PROVINCE<br>ITH AFRICA | t        |       |   |
|--------------|---|---------------|--|----------|-------|---|
|              | Station   |               | 518 CC   |          |       |   |
| NC/DALC/1800 | Supply and construction of stock<br>water systems at Occidental<br>Ranch                        | R2 055 712.90 | Moshaweng<br>Contractors Pty Ltd   | 20 Weeks | 80/20 | 2 |
| NC/DALQ/1536 | Supply and installation of<br>complete solar pump system at<br>Umsobomvu Commonage              | R197 062.11   | Super Armature<br>Winding Pty Ltd  | 4 Weeks  | 80/20 | 4 |
| NC/DALQ/1537 | Supply and delivery of three<br>mobile handling facilities for<br>Dikgatlong and Phokwane farms | R312 000.00   | Khiba Enterprise<br>Pty Ltd  | 30 Days  | 80/20 | 1 |