



agriculture, land reform & rural development

Department:
agriculture, land reform & rural development
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

	TASK/ITEM	DISCUSSION	PERSON RESPONSIBLE
5	NC/DALQ/1503 : Supply, Delivery and Installation of Complete Solar Pump System at Umsobovu Commonage (Colesberg Meent), 5km West of Colesberg, Pixley Ka Seme, Casp Funding 80/20 CIDB 1EP	Closing Date 31 May 2017 A Compulsory Site Meeting will be held on Tuesday 23 May 2017 at 10H00am at the Conference Room of the Department of Agriculture, Land Reform and Rural Development in Colesberg, after which the site will be visited.	Mr John Ndoqo 073 899 9399/060 967 1015
5.1	NC/DALQ/1504: Supply ,Deliver and Installation of Complete Stock Water System at Umsobomvu Commonage (Colesberg Meent), 5km West of Colesberg, Pixley Ka Seme, Casp Funding 80/20 CIDB 1CE	Closing Date 31 May 2017 A Compulsory Site Meeting will be held on Tuesday 23 May 2017 at 13H00pm at the Conference Room of the Department of Agriculture, Land Reform and Rural Development in Colesberg, after which the site will be visited.	Mr John Ndoqo 073 899 9399/060 967 1015
5.2	NC/DALQ/1528 : Supply and Delivery of Production Inputs : Manyeding Agricultural Coop (Hyroponics) Funding Ilima/Letsema 80/20	Closing Date 31 May 2017	Ms E Molaolwe 082 559 3995
5.3	NC/DALQ/1536 : Supply ,Deliver and Installation of Complete Solar Pump System at Umsobomvu Commonage (Colesberg Meent Garden), 5km West of Colesberg, Pixley Ka Seme, Casp Funding 80/20 CIDB 1EP	Closing Date 31 May 2017 A Compulsory Site Meeting will be held on Tuesday 23 May 2017 at 10H00am at the Conference Room of the Department of Agriculture, Land Reform and Rural Development in Colesberg, after which the site will be visited.	Mr J Jordaan 073 899 9399/060 967 1015
5.4	NC/DALQ/1381 : Supply and Delivery of	Closing Date 31 May 2017	



agriculture, land reform & rural development

Department:
agriculture, land reform & rural development
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

	Lucerne Seed and Vaccine (Enstof) for Henkries Farm 80/20		
5.5	NC/DALO/1384 : 12 Months Subscription to or Procurement of Socio-Economic Data and Report Compiler for 3x Users 80/20	Closing Date 31 May 2017	Mr Andre Swart 053 839 7821/082 889 8305
5.6	NC/DALO/1388 : Supply, Delivery and Construction of Palisade Fence at Heuningvlei Office 80/20 CIDB 1SQ	Closing Date 31 May 2017 A Compulsory Site Meeting will be held on 18 May 2017 at 10H00am Heuningvlei Offices	
5.7	NC/DALQ/1492 : Repair of Windmills at Brandvlei Commonage Casp Funding 80/20	Closing Date 15 June 2017 A Compulsory Site Meeting will be held on 31 May 2017 at 09H00am. The Meeting will be held at the Hantam Municipality Office in Brandvlei Town at Hoofstraat 342, Brandvlei after which the site will be visited.	Mr Alexander Cloete 027 341 1238
5.8	NC/DALQ/1512 : Repair of Windmills at the Farm Witsyfer 80/20	Closing Date 15 June 2017 A Compulsory Site Meeting will be held on 30 May 2017 at 09H00am at the Department of Agriculture, Land Reform and Rural Development. Stiglingstraat, Saamstaan Building, Calvinia. After which the site will be visited and 4X4 Vehicles will be needed for the inspection at the site.	Mr Alexander Cloete 027 341 1238
5.9	NC/DALQ/1530 : Training Material and Stationery for Financial Record Keeping Casp Funding 80/20	Closing Date 31 May 2017	Mr Andre Swart 053 839 7821
5.10	NC/DALQ/1537 : Supply and Delivery of	Closing Date 31 May 2017	Mr Malebogo Mocwiri



agriculture, land reform & rural development

Department:
agriculture, land reform & rural development
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

	(3) Three Mobile Handling Facilities for Dikgatlong and Phokwane Commonage Farms 80/20		082 559 0827
5.11	NC/DALQ/1538 : Supply and Delivery of Fertilizer for Wheat Production at Mazzelfontein/Katlani, 25km West of Douglas in the Northern Cape Province, Pixley Crop Production. Funding Ilima Project 80/20	Closing Date 22 May 2017	Ms Portia Mphore 082 559 6585/087 630 0383
5.12	NC/DALQ/1540 : Supply and Delivery of Fertilizer for Wheat Production at Drie Plotte Farming near Modderrivier, Pixley Crop Production Funding Ilima Project 80/20	Closing Date 19 May 2017	Mr P Mkosana 087 630 0306/082 560 8550
5.13	NC/DALQ/1541 : Supply and Delivery of Production Inputs at Seokama JTG Balelapa Programme : Funding JTG Food Security 80/20	Closing Date 31 May 2017	Ms Emma Molaolwe 082 559 2221